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*************************************************************************************************

IMPORTANT
SPECIAL NOTICES
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• Attention is directed to Section 4, "Beginning of Work, Time of Completion and Liquidated Damages," of these
special provisions for special requirements for beginning of work.

No work shall be performed on this project before Labor Day.

• Attention is directed to the Notice to Contractor and Section 1, "Plans and Specifications," of the special provisions
regarding references to the District and District Director's Office.  The Office of the District Director for the
Northern Region is located at Marysville.

SURETY 2000
Caltrans is conducting a pilot program in cooperation with Surety 2000, to test electronic bond verification systems.
The purpose of the pilot program is to test the use of Surety 2000 for verifying a bidder's bond electronically.

Surety 2000 is an Internet-based surety verification and security system, developed in conjunction with the surety
industry.  Surety agents may contact Surety 2000 at 1-800-660-3263.

Bidders are encouraged to participate in the pilot program.  To participate, the bidder is asked to provide the
"Authorization Code" provided by Surety 2000, on a separate sheet, together with the standard bidder's bond
required by the specifications.  The bidder's surety agent may obtain the "Authorization Code" from Surety 2000.

The Department will use the "Authorization Code" to access the Surety 2000 database, and independently verify the
actual bidder's bond and document the functioning of the Surety 2000 system.

"Authorization Codes" will be used only to verify bidder's bonds, and only as part of the pilot program.  The use of
"Authorization Codes" will not be accepted in lieu of the bidder's bond or other bidder's security required in the
specifications during the pilot study.

The function of the Surety 2000 system is to provide an easier way for Contractors to protect their bid security, and
to discourage fraud.  This system is available to all California admitted sureties and surety agents.

The results of the pilot study will be tabulated, and at some time in the future, the Department may consider
accepting electronic bidder's bond verification in lieu of the bidder's bond specified.

Payment Bonds
Attention is directed to Section 5 of the Special Provisions, regarding contract bonds.  The payment bond shall be in
a sum not less than one hundred percent of the total amount payable by the terms of the contract.
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STANDARD PLANS LIST

The Standard Plan sheets applicable to this contract include, but are not limited to those indicated below.  The Revised
Standard Plans (RSP) and New Standard Plans (NSP) which apply to this contract are included as individual sheets of the
project plans.

A10A Abbreviations
A10B Symbols
A20A Pavement Markers and Traffic Lines - Typical Details
A20B Pavement Markers and Traffic Lines - Typical Details
A62A Excavation and Backfill - Miscellaneous Details
A62F Excavation and Backfill - Metal and Plastic Culverts
A73B Markers
A73C Delineators, Channelizers and Barricades
RSP D82 Cast-In-Place Reinforced Concrete Box Culvert - Miscellaneous Details
RSP D85 Box Culvert Wingwalls - Types D and E
D87C Underdrains
D88 Construction Loads On Culverts
D89 Pipe Headwalls
D90 Pipe Culvert Headwalls, Endwalls and Wingwalls - Types A, B and C
D97E Corrugated Metal Pipe - Coupling Details No. 5, Standard Joint
NSP T1A Temporary Crash Cushion, Sand Filled (Unidirectional)
NSP T1B Temporary Crash Cushion, Sand Filled (Bidirectional)
RSP T2 Temporary Crash Cushion, Sand Filled (Shoulder Installations)
T3 Temporary Railing (Type K)
T13 Traffic Control System for Lane Closure On Two Lane Conventional Highways
RS1 Roadside Signs - Typical Installation Details No. 1
RS2 Roadside Signs - Wood Post, Typical Installation Details No. 2
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State Project with DVBE Goals (06-14-00)

DEPARTMENT OF TRANSPORTATION

_________________________

NOTICE TO CONTRACTORS

_________________________

CONTRACT NO. 03-1A4904

03-Pla-28-2.8,8.3

Sealed proposals for the work shown on the plans entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROJECT PLANS FOR CONSTRUCTION
ON STATE HIGHWAY IN PLACER COUNTY NEAR TAHOE CITY AT 0.1 km WEST OF STAR HARBOR

COURT AND 0.1 km EAST OF NORTH RIDGE ROAD

will be received at the Department of Transportation, 1120 N Street, Room 0200, MS #26, Sacramento, CA  95814, until
2 o'clock p.m. on March 20, 2001, at which time they will be publicly opened and read in Room 0100 at the same address.

Proposal forms for this work are included in a separate book entitled:

STATE OF CALIFORNIA; DEPARTMENT OF TRANSPORTATION; PROPOSAL AND CONTRACT FOR
CONSTRUCTION ON STATE HIGHWAY IN PLACER COUNTY NEAR TAHOE CITY AT 0.1 km WEST OF

STAR HARBOR COURT AND 0.1 km EAST OF NORTH RIDGE ROAD

General work description:  existing culverts to be replaced with precast concrete box culvert and corrugated steel pipe,
underdrain to be constructed, rock slope protection and erosion control to be performed.

This project has a goal of 3 percent disabled veteran business enterprise (DVBE) participation.
No prebid meeting is scheduled for this project.
Bids are required for the entire work described herein.
At the time this contract is awarded, the Contractor shall possess either a Class A license or one of the following Class C

licenses: C-12, C-42.
The Contractor must also be properly licensed at the time the bid is submitted, except that on a joint venture bid a joint

venture license may be obtained by a combination of licenses after bid opening but before award in conformance with
Business and Professions Code, Section 7029.1.

This contract is subject to state contract nondiscrimination and compliance requirements pursuant to Government Code,
Section 12990.

Preference will be granted to bidders properly certified as a "Small Business" as determined by the Department of
General Services, Office of Small Business Certification and Resources at the time of bid opening in conformance with the
provisions in Section 2-1.05, "Small Business Preference," of the special provisions, and Section 1896 et seq, Title 2,
California Code of Regulations.  A form for requesting a "Small Business" preference is included with the bid documents.
Applications for status as a "Small Business" must be submitted to the Department of General Services, Office of Small
Business Certification and Resources, 1531 "I" Street, Second Floor, Sacramento, CA  95814, Telephone No.
(916) 322-5060.
A reciprocal preference will be granted to "California company" bidders in conformance with Section 6107 of the Public
Contract Code.  (See Sections 2 and 3 of the special provisions.)  A form for indicating whether bidders are or are not a
"California company" is included in the bid documents and is to be filled in and signed by all bidders.
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The District in which the work for this project is located has been incorporated into the Department's Northern Region.
References in the Standard Specifications or in the special provisions to the district shall be deemed to mean the Northern
Region.  The office of the District Director for the Northern Region is located at Marysville.

Project plans, special provisions, and proposal forms for bidding this project can only be obtained at the Department of
Transportation, Plans and Bid Documents, Room 0200, MS #26, Transportation Building, 1120 N Street, Sacramento,
California 95814, FAX No. (916) 654-7028, Telephone No. (916) 654-4490.  Use FAX orders to expedite orders for project
plans, special provisions and proposal forms.  FAX orders must include credit card charge number, card expiration date and
authorizing signature.  Project plans, special provisions, and proposal forms may be seen at the above Department of
Transportation office and at the offices of the District Directors of Transportation at Irvine, Oakland, and the district in which
the work is situated.  Standard Specifications and Standard Plans are available through the State of California, Department of
Transportation, Publications Unit, 1900 Royal Oaks Drive, Sacramento, CA  95815, Telephone No. (916) 445-3520.

Cross sections for this project are available at the office of the District Director of Transportation of the district in which
the work is situated in paper copy format.

The successful bidder shall furnish a payment bond and a performance bond.
Pursuant to Section 1773 of the Labor Code, the general prevailing wage rates in the county, or counties, in which the work is
to be done have been determined by the Director of the California Department of Industrial Relations.  These wages are set
forth in the General Prevailing Wage Rates for this project, available at the Labor Compliance Office at the offices of the
District Director of Transportation for the district in which the work is situated, and available from the California Department
of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov.  Future effective general prevailing wage rates which
have been predetermined and are on file with the Department of Industrial Relations are referenced but not printed in the
general prevailing wage rates.

DEPARTMENT OF TRANSPORTATION

Deputy Director Transportation Engineering

Dated  February 20, 2001

EHT
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COPY OF ENGINEER'S ESTIMATE

(NOT TO BE USED FOR BIDDING PURPOSES)

03-1A4904
Item Item Code Item Unit of Measure Estimated Quantity

1 071301 TEMPORARY FENCE M 240

2 074029 TEMPORARY SILT FENCE M 18

3
(S)

120090 CONSTRUCTION AREA SIGNS LS LUMP SUM

4
(S)

120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM

5
(S)

017341 TRAFFIC PLASTIC DRUM EA 27

6
(S)

128650 PORTABLE CHANGEABLE MESSAGE SIGN EA 4

7 017342 RESET MARKER (CULVERT) EA 7

8 190101 ROADWAY EXCAVATION M3 530

9 193006 STRUCTURE BACKFILL (SLURRY CEMENT) M3 84

10 198001 IMPORTED BORROW M3 380

11 198007 IMPORTED MATERIAL (SHOULDER BACKING) M3 23

12
(S)

200101 IMPORTED TOPSOIL M3 75

13
(S)

017343 EROSION CONTROL (MULCH) M2 150

14
(S)

020094 CUTTINGS M 75

15
(S)

020095 SOIL WRAP M3 300

16
(S)

020291 BRUSH WATTLE M 25

17 260201 CLASS 2 AGGREGATE BASE M3 82

18 017344 ASPHALT CONCRETE  (TYPE A,
19-MM MAXIMUM, MEDIUM GRADING)

TONN 26

19 017345 ASPHALT CONCRETE (TYPE A,
12.5-MM  MAXIMUM, MEDIUM GRADING)

TONN 35

20 393001 PAVEMENT REINFORCING FABRIC M2 21
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Item Item Code Item Unit of Measure Estimated Quantity

21 510409 CLASS 1 CONCRETE (MINOR STRUCTURE) M3 4.7

22 017346 PRECAST CONCRETE BOX CULVERT (2.4 M X 1.2
M)

M 23

23
(F)

510502 MINOR CONCRETE (MINOR STRUCTURE) M3 1.7

24 664029 750 MM CORRUGATED STEEL PIPE (2.77 MM
THICK)

M 1.2

25 017347 610 MM X 460 MM CORRUGATED STEEL PIPE
ARCH (2.77 MM THICK)

M 25

26 685067 200 MM ALTERNATIVE PIPE UNDERDRAIN M 75

27 720119 ROCK SLOPE PROTECTION (1T, METHOD A) M3 48

28 721010 ROCK SLOPE PROTECTION (BACKING NO. 1,
METHOD B)

M3 21

29 729010 ROCK SLOPE PROTECTION FABRIC M2 2.5

30 840656 PAINT TRAFFIC STRIPE (2-COAT) M 120
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STATE OF CALIFORNIA
DEPARTMENT OF TRANSPORTATION

SPECIAL PROVISIONS

Annexed to Contract No. 03-1A4904

SECTION 1.  SPECIFICATIONS AND PLANS

The work embraced herein shall conform to the provisions in the Standard Specifications dated July 1995, and the
Standard Plans dated July 1997, of the Department of Transportation insofar as the same may apply, and these special
provisions.

Amendments to the Standard Specifications set forth in these special provisions shall be considered as part of the
Standard Specifications for the purposes set forth in Section 5-1.04, "Coordination and Interpretation of Plans, Standard
Specifications and Special Provisions," of the Standard Specifications.  Whenever either the term "Standard Specifications is
amended" or the term "Standard Specifications are amended" is used in the special provisions, the indented text following
said term shall be considered an amendment to the Standard Specifications.  In case of conflict between such amendments
and the Standard Specifications, the amendments shall take precedence over and be used in lieu of the conflicting portions.

The District in which the work for this project is located has been incorporated into the Department's Northern Region.
References in the Standard Specifications or in these special provisions to the district shall be deemed to mean the Northern
Region.  The office of the District Director for the Northern Region is located at Marysville.

In case of conflict between the Standard Specifications and these special provisions, the special provisions shall take
precedence over and be used in lieu of the conflicting portions.

SECTION 2.  PROPOSAL REQUIREMENTS AND CONDITIONS

2-1.01  GENERAL

The bidder's attention is directed to the provisions in Section 2, "Proposal Requirements and Conditions," of the Standard
Specifications and these special provisions for the requirements and conditions which the bidder must observe in the
preparation of the proposal form and the submission of the bid.

In addition to the subcontractors required to be listed in conformance with Section 2-1.054, "Required Listing of
Proposed Subcontractors," of the Standard Specifications, each proposal shall have listed therein the name and address of
each DVBE subcontractor to be used for credit in meeting the goal, and to whom the bidder proposes to directly subcontract
portions of the work.  The list of subcontractors shall also set forth the portion of work that will be performed by each
subcontractor listed.  A sheet for listing the subcontractors is included in the Proposal.

The Bidder's Bond form mentioned in the last paragraph in Section 2-1.07, "Proposal Guaranty," of the Standard
Specifications will be found following the signature page of the Proposal.

In conformance with Public Contract Code Section 7106, a Noncollusion Affidavit is included in the Proposal.  Signing
the Proposal shall also constitute signature of the Noncollusion Affidavit.

Submit request for substitution of an "or equal" item, and the data substantiating the request to the Department of
Transportation, P.O. Box 911, Marysville, CA  95901, Attn: NRCO/Contract Administration Engineer, so that the request is
received by the Department by close of business on the fourth day, not including Saturdays, Sundays and legal holidays,
following bid opening.

2-1.02  DISABLED VETERAN BUSINESS ENTERPRISE (DVBE)

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for
Disabled Veterans Business Enterprise (DVBE) in contracts.

It is the policy of the Department that Disabled Veteran Business Enterprise (DVBE) shall have the maximum
opportunity to participate in the performance of contracts financed solely with state funds.  The Contractor shall ensure that
DVBEs have the maximum opportunity to participate in the performance of this contract and shall take all necessary and
reasonable steps for this assurance.  The Contractor shall not discriminate on the basis of race, color, national origin, or sex in
the award and performance of subcontracts.  Failure to carry out the requirements of this paragraph shall constitute a breach
of contract and may result in termination of this contract or other remedy the Department may deem appropriate.
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Bidder's attention is directed to the following:

A. "Disabled Veteran Business Enterprise" (DVBE) means a business concern certified as a DVBE by the Office of
Small Business Certification and Resources, Department of General Services.

B. A DVBE may participate as a prime contractor, subcontractor, joint venture partner with a prime or subcontractor,
or vendor of material or supplies.

C. Credit for DVBE prime contractors will be 100 percent.
D. A DVBE joint venture partner must be responsible for specific contract items of work, or portions thereof.

Responsibility means actually performing, managing and supervising the work with its own forces.  The DVBE joint
venture partner must share in the ownership, control, management responsibilities, risks and profits of the joint
venture.  The DVBE  joint venturer must submit the joint venture agreement with the Caltrans Bidder DVBE
Information form required in Section 2-1.04, "Submission of DVBE Information," elsewhere in these special
provisions.

E. A DVBE must perform a commercially useful function, i.e., must be responsible for the execution of a distinct
element of the work and must carry out its responsibility by actually performing, managing and supervising the
work.

F. Credit for DVBE vendors of materials or supplies is limited to 60 percent of the amount to be paid to the vendor for
the material unless the vendor manufactures or substantially alters the goods.

G. Credit for trucking by DVBEs will be as follows:

1. One hundred percent of the amount to be paid when a DVBE trucker will perform the trucking with his/her own
trucks, tractors and employees.

2. Twenty percent of the amount to be paid to DVBE trucking brokers who do not have a "certified roster."
3. One hundred percent of the amount to be paid to DVBE trucking brokers who have signed agreements that all

trucking will be performed by DVBE truckers if credit is toward the DVBE goal, a "certified roster" showing
that all trucks are owned by DVBEs, and a signed statement on the "certified roster" that indicates that 100
percent of revenue paid by the broker will be paid to the DVBEs listed on the "certified roster."

4. Twenty percent of the amount to be paid to trucking brokers who are not a DVBE but who have signed
agreements with DVBE truckers assuring that at least 20 percent of the trucking will be performed by DVBE
truckers if credit is toward the DVBE goal, a "certified roster" showing that at least 20 percent of the number of
trucks are owned by DVBE truckers, and a signed statement on the "certified roster" that indicates that at least
20 percent of the revenue paid by the broker will be paid to the DVBEs listed on the "certified roster."

The "certified roster" referred to herein shall conform to the requirements in Section 2-1.04, "Submission Of DVBE
Information," elsewhere in these special provisions.

H. DVBEs and DVBE joint venture partners must be certified DVBEs as determined by the Department of General
Services, Office of Small Business Certification and Resources, 1531 "I" Street, Second Floor,
Sacramento, CA  95814, on the date bids for the project are opened before credit may be allowed toward the DVBE
goal.  It is the Contractor's responsibility to verify that DVBEs are certified.

I. Noncompliance by the Contractor with these requirements constitutes a breach of this contract and may result in
termination of the contract or other appropriate remedy for a breach of this contract.

2-1.03  DVBE GOAL FOR THIS PROJECT

The Department has established the following goal for Disabled Veteran Business Enterprise (DVBE) participation for
this project:

Disabled Veteran Business Enterprise (DVBE): 3 percent.
It is the bidder's responsibility to make a sufficient portion of the work available to subcontractors and suppliers and to

select those portions of the work or material needs consistent with the available DVBE subcontractors and suppliers, so as to
assure meeting the goal for DVBE participation.

The Office of Small Business Certification and Resources, Department of General Services, may be contacted at
(916) 322-5060 or visit their internet web site at http://www.osmb.dgs.ca.gov/ for program information and certification
status.  The Department's Business Enterprise Program may also be contacted at (916) 227-9599 or the internet web site at
http://www.dot.ca.gov/hq/bep/.
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2-1.04  SUBMISSION OF DVBE INFORMATION

The required DVBE information shall be submitted on the "CALTRANS BIDDER - DVBE INFORMATION" form
included in the Proposal.  If this information is not submitted with the bid, the DVBE information forms shall be removed
from the documents prior to submitting the bid.

It is the bidder's responsibility to make enough work available to DVBEs and to select those portions of the work or
material needs consistent with the available DVBEs to meet the goal for DVBE participation or to provide information to
establish that, prior to bidding, the bidder made adequate good faith efforts to do so.

If the DVBE information is not submitted with the bid, the apparent successful bidder (low bidder), the second low
bidder and the third low bidder shall submit the DVBE information to the Department of Transportation, 1120 N Street,
Room 0200, MS #26, Sacramento, California 95814 so the information is received by the Department no later than 4:00 p.m.
on the fourth day, not including Saturdays, Sundays and legal holidays, following bid opening.  DVBE information sent by
U.S. Postal Service certified mail with return receipt and certificate of mailing and mailed on or before the third day, not
including Saturdays, Sundays and legal holidays, following bid opening will be accepted even if it is received after the fourth
day following bid opening.  Failure to submit the required DVBE information by the time specified will be grounds for
finding the bid or proposal nonresponsive.  Other bidders need not submit DVBE information unless requested to do so by
the Department.

The bidder's DVBE information shall establish that good faith efforts to meet the DVBE goal have been made.  To
establish good faith efforts, the bidder shall demonstrate that the goal will be met or that, prior to bidding, adequate good
faith efforts to meet the goal were made.

Bidders are cautioned that even though their submittal indicates they will meet the stated DVBE goal, their submittal
should also include their adequate good faith efforts information along with their DVBE goal information to protect their
eligibility for award of the contract in the event the Department, in its review, finds that the goal has not been met.

The bidder's DVBE information shall include the names of DVBE firms that will participate, with a complete description
of work or supplies to be provided by each, the dollar value of each DVBE transaction, and a written confirmation from the
DVBE that it is participating in the contract.  A copy of the DVBE's quote will serve as written confirmation that the DVBE
is participating in the contract.  When 100 percent of a contract item of work is not to be performed or furnished by a DVBE,
a description of the exact portion of that work to be performed or furnished by that DVBE shall be included in the DVBE
information, including the planned location of that work.  The work that a DVBE prime contractor has committed to
performing with its own forces as well as the work that it has committed to be performed by DVBE subcontractors, suppliers
and trucking companies will count toward the goal.

If credit for trucking by a DVBE trucking broker is shown on the bidder's information as 100 percent of the revenue to
be paid by the broker is to be paid to DVBE truckers, a "certified roster" of the broker's trucks to be used must be included.
The "certified roster" must indicate that all the trucks are owned by certified DVBEs and must show the DVBE truck
numbers, owner's name, Public Utilities Commission Cal-T numbers, and the DVBE certification numbers.  The roster must
indicate that all revenue paid by the broker will be paid to DVBEs listed on the "certified roster".

If credit for trucking by a trucking broker who is not a DVBE is shown in the bidder's information, a "certified roster" of
the broker's trucks to be used must be included.  The "certified roster" must indicate that at least 20 percent of the broker's
trucks are owned by certified DVBEs and must show the DVBE truck numbers, owner's name, Public Utilities Commission
Cal-T numbers, and the DVBE certification number.  The roster must indicate that at least 20 percent of the revenue paid by
the broker will be paid to DVBEs listed on the "certified roster".

A bidder shall be deemed to have made good faith efforts upon submittal, within time limits specified by the
Department, of documentary evidence that all of the following actions were taken:

A. Contact was made with the Office of Small Business Certification and Resources (OSBCR), Department of General
Services or their web site at http://www.osmb.dgs.ca.gov/ to identify Disabled Veteran Business Enterprises.

B. Advertising was published in trade media and media focusing on Disabled Veteran Business Enterprises, unless time
limits imposed by the Department do not permit that advertising.

C. Invitations to bid were submitted to potential Disabled Veteran Business Enterprise contractors.
D. Available Disabled Veteran Business Enterprises were considered.

2-1.05  SMALL BUSINESS PREFERENCE

Attention is directed to "Award and Execution of Contract" of these special provisions.
Attention is also directed to the Small Business Procurement and Contract Act, Government Code Section 14835, et seq

and Title 2, California Code of Regulations, Section 1896, et seq.
Bidders who wish to be classified as a Small Business under the provisions of those laws and regulations, shall be

certified as Small Business by the Department of General Services, Office of Small Business Certification and Resources,
1531 "I" Street, Second Floor, Sacramento, CA  95814.
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To request Small Business Preference, bidders shall fill out and sign the Request for Small Business Preference form in
the Proposal and shall attach a copy of their Office of Small Business Certification and Resources (OSBCR) small business
certification letter to the form.  The bidder's signature on the Request for Small Business Preference certifies, under penalty
of perjury, that the bidder is certified as Small Business at the time of bid opening and further certifies, under penalty of
perjury, that under the following conditions, at least 50 percent of the subcontractors to be utilized on the project are either
certified Small Business or have applied for Small Business certification by bid opening date and are subsequently granted
Small Business certification.

The conditions requiring the aforementioned 50 percent level of subcontracting by Small Business subcontractors apply
if:

A. The lowest responsible bid for the project exceeds $100,000; and
B. The project work to be performed requires a Class A or a Class B contractor's license; and
C. Two or more subcontractors will be used.

If the above conditions apply and Small Business Preference is granted in the award of the contract, the 50 percent Small
Business subcontractor utilization level shall be maintained throughout the life of the contract.

2-1.06  CALIFORNIA COMPANY PREFERENCE

Attention is directed to "Award and Execution of Contract" of these special provisions.
In conformance with the requirements of Section 6107 of the Public Contract Code, a "California company" will be

granted a reciprocal preference for bid comparison purposes as against a nonresident contractor from any state that gives or
requires a preference to be given contractors from that state on its public entity construction contracts.

A "California company" means a sole proprietorship, partnership, joint venture, corporation, or other business entity that
was a licensed California contractor on the date when bids for the public contract were opened and meets one of the
following:

A. Has its principal place of business in California.
B. Has its principal place of business in a state in which there is no local contractor preference on construction

contracts.
C. Has its principal place of business in a state in which there is a local contractor construction preference and the

contractor has paid not less than $5000 in sales or use taxes to California for construction related activity for each of
the five years immediately preceding the submission of the bid.

To carry out the "California company" reciprocal preference requirements of Section 6107 of the Public Contract Code,
all bidders shall fill out and sign the California Company Preference form in the Proposal.  The bidder's signature on the
California Company Preference form certifies, under penalty of perjury, that the bidder is or is not a "California company"
and if not, the amount of the preference applied by the state of the nonresident Contractor.

A nonresident Contractor shall disclose any and all bid preferences provided to the nonresident Contractor by the state or
country in which the nonresident Contractor has its principal place of business.

Proposals without the California Company Preference form filled out and signed may be rejected.

SECTION 3.  AWARD AND EXECUTION OF CONTRACT

The bidder's attention is directed to the provisions in Section 3, "Award and Execution of Contract," of the Standard
Specifications and these special provisions for the requirements and conditions concerning award and execution of contract.

The award of the contract, if it be awarded, will be to the lowest responsible bidder whose proposal complies with all the
requirements prescribed and who has met the goal for DVBE participation or has demonstrated, to the satisfaction of the
Department, adequate good faith efforts to do so.  Meeting the goal for DVBE participation or demonstrating, to the
satisfaction of the Department, adequate good faith efforts to do so is a condition for being eligible for award of contract.

A "Payee Data Record" form will be included in the contract documents to be executed by the successful bidder.  The
purpose of the form is to facilitate the collection of taxpayer identification data.  The form shall be completed and returned to
the Department by the successful bidder with the executed contract and contract bonds.  For the purposes of the form, payee
shall be deemed to mean the successful bidder.  The form is not to be completed for subcontractors or suppliers.  Failure to
complete and return the "Payee Data Record" form to the Department as provided herein will result in the retention of
20 percent of payments due the contractor and penalties of up to $20,000.  This retention of payments for failure to complete
the "Payee Data Record" form is in addition to any other retention of payments due the Contractor.

Attention is also directed to "Small Business Preference" of these special provisions.  Any bidder who is certified as a
Small Business by the Department of General Services, Office of Small Business Certification and Resources will be allowed
a preference in the award of this contract, if it be awarded, under the following conditions:
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A. The apparent low bidder is not certified as a Small Business, or has not filled out and signed the Request for Small
Business Preference included with the bid documents and attached a copy of their Office of Small Business
Certification and Resources (OSBCR) small business certification letter to the form; and

B. The bidder filled out and signed the Request for Small Business Preference form included with the bid documents
and attached a copy of their Office of Small Business Certification and Resources (OSBCR) small business
certification letter to the form.

The small business preference will be a reduction in the bid submitted by the small business contractor, for bid
comparison purposes, by an amount equal to 5 percent of the amount bid by the apparent low bidder, the amount not to
exceed $50,000.  If this reduction results in the small business contractor becoming the low bidder, then the contract will be
awarded to the small business contractor on the basis of the actual bid of the small business contractor notwithstanding the
reduced bid price used for bid comparison purposes.

Attention is also directed to "California Company Preference" of these special provisions.
The amount of the California company reciprocal preference shall be equal to the amount of the preference applied by

the state of the nonresident contractor with the lowest responsive bid, except where the "California company" is eligible for a
California Small Business Preference, in which case the preference applied shall be the greater of the two, but not both.

If the bidder submitting the lowest responsive bid is not a "California company" and with the benefit of the reciprocal
preference, a "California company's" responsive bid is equal to or less than the original lowest responsive bid, the "California
company" will be awarded the contract at its submitted bid price except as provided below.

Small business bidders shall have precedence over nonsmall business bidders in that the application of the "California
company" preference for which nonsmall business bidders may be eligible shall not result in the denial of the award to a
small business bidder.

SECTION 4.  BEGINNING OF WORK, TIME OF COMPLETION AND LIQUIDATED DAMAGES

Attention is directed to the provisions in Section 8-1.03, "Beginning of Work," in Section 8-1.06, "Time of Completion,"
and in Section 8-1.07, "Liquidated Damages," of the Standard Specifications and these special provisions.

No work shall be performed on this project before Labor Day.
After the contract has been approved by the Attorney General or the attorney appointed and authorized to represent the

Department of Transportation, the Contractor shall begin work within 15 calendar days after Labor Day.
The work shall be diligently prosecuted to completion before the expiration of 18 WORKING DAYS beginning on the

date that work begins, or beginning on the fifteenth calendar day after Labor Day, whichever occurs first.
The Contractor shall pay to the State of California the sum of $1100 per day, for each and every calendar day's delay in

finishing the work in excess of the number of working days prescribed above.
The 72 hours advance notice before beginning work specified in Section 8-1.03, "Beginning of Work," of the Standard

Specifications is changed to 5 days advance notice for this project.

SECTION 5.  GENERAL

SECTION 5-1.  MISCELLANEOUS

5-1.00  PLANS AND WORKING DRAWINGS

When the specifications require working drawings to be submitted to the Division of Structure Design, the drawings
shall be submitted to:  Division of Structure Design, Documents Unit, Mail Station 9, 1801 30th Street,
Sacramento, CA  95816, Telephone (916) 227-8252.

5-1.002  LABORATORY

Section 1-1.25, "Laboratory," of the Standard Specifications is amended to read:

1-1.25  Laboratory.—The Division of Materials Engineering and Testing Services and the Division of Structural
Foundations of the Department of Transportation, or established laboratories of the various Districts of the Department,
or other laboratories authorized by the Department to test materials and work involved in the contract.  When a reference
is made in the specifications to the "Transportation Laboratory," the reference shall mean the Division of Materials
Engineering and Testing Services and the Division of Structural Foundations, located at 5900 Folsom Boulevard,
Sacramento, CA 95819, Telephone (916) 227-7000.
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5-1.003  EXAMINATION OF PLANS, SPECIFICATIONS, CONTRACT, AND SITE OF WORK

The second paragraph of Section 2-1.03, "Examination of Plans, Specifications, Contract, and Site of Work," of the
Standard Specifications is amended to read:

Where the Department has made investigations of site conditions, including subsurface conditions in areas where
work is to be performed under the contract, or in other areas, some of which may constitute possible local material
sources, bidders or Contractors may, upon written request, inspect the records of the Department as to those
investigations subject to and upon the conditions hereinafter set forth.

Attention is directed to "Differing Site Conditions" of these special provisions regarding physical conditions at the site
which may differ from those indicated in "Materials Information," log of test borings or other geotechnical information
obtained by the Department's investigation of site conditions.

5-1.004  DIFFERING SITE CONDITIONS

Attention is directed to Section 5-1.116, "Differing Site Conditions," of the Standard Specifications.
During the progress of the work, if subsurface or latent conditions are encountered at the site differing materially from

those indicated in the "Materials Information," log of test borings, other geotechnical data obtained by the Department's
investigation of subsurface conditions, or an examination of the conditions above ground at the site, the party discovering
those conditions shall promptly notify the other party in writing of the specific differing conditions before they are disturbed
and before the affected work is performed.

The Contractor will be allowed 15 days from the notification of the Engineer's determination of whether or not an
adjustment of the contract is warranted, in which to file a notice of potential claim in conformance with the provisions of
Section 9-1.04, "Notice of Potential Claim," of the Standard Specifications and as specified herein; otherwise the decision of
the Engineer shall be deemed to have been accepted by the Contractor as correct.  The notice of potential claim shall set forth
in what respects the Contractor's position differs from the Engineer's determination and provide any additional information
obtained by the Contractor, including but not limited to additional geotechnical data.  The notice of potential claim shall be
accompanied by the Contractor's certification that the following were made in preparation of the bid:  a review of the
contract, a review of the "Materials Information," a review of the log of test borings and other records of geotechnical data to
the extent they were made available to bidders prior to the opening of bids, and an examination of the conditions above
ground at the site.  Supplementary information, obtained by the Contractor subsequent to the filing of the notice of potential
claim, shall be submitted to the Engineer in an expeditious manner.

5-1.005  CONTRACT BONDS

Attention is directed to Section 3-1.02, "Contract Bonds," of the Standard Specifications and these special provisions.
The payment bond shall be in a sum not less than one hundred percent of the total amount payable by the terms of the

contract.

5-1.006  EXCAVATION SAFETY PLANS

Section 5-1.02A, "Trench Excavation Safety Plans," of the Standard Specifications is amended to read:

5-1.02A   Excavation Safety Plans.--The Construction Safety Orders of the Division of Occupational Safety and
Health shall apply to all excavations.  For all excavations 1.5 m or more in depth, the Contractor shall submit to the
Engineer a detailed plan showing the design and details of the protective systems to be provided for worker protection
from the hazard of caving ground during excavation.  The detailed plan shall include any tabulated data and any design
calculations used in the preparation of the plan.  Excavation shall not begin until the detailed plan has been reviewed and
approved by the Engineer.

Detailed plans of protective systems for which the Construction Safety Orders require design by a registered
professional engineer shall be prepared and signed by an engineer who is registered as a Civil Engineer in the State of
California, and shall include the soil classification, soil properties, soil design calculations that demonstrate adequate
stability of the protective system, and any other design calculations used in the preparation of the plan.

No plan shall allow the use of a protective system less effective than that required by the Construction Safety
Orders.

If the detailed plan includes designs of protective systems developed only from the allowable configurations and
slopes, or Appendices, contained in the Construction Safety Orders, the plan shall be submitted at least 5 days before the
Contractor intends to begin excavation.  If the detailed plan includes designs of protective systems developed from
tabulated data, or designs for which design by a registered professional engineer is required, the plan shall be submitted
at least 3 weeks before the Contractor intends to begin excavation.

Attention is directed to Section 7-1.01E, "Trench Safety."
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The third paragraph of Section 19-1.02, "Preservation of Property," of the Standard Specifications is amended to read:

In addition to the provisions in Sections 5-1.02, "Plans and Working Drawings," and 5-1.02A, "Excavation Safety
Plans," detailed plans of the protective systems for excavations on or affecting railroad property will be reviewed for
adequacy of protection provided for railroad facilities, property, and traffic.  These plans shall be submitted at least
9 weeks before the Contractor intends to begin excavation requiring the protective systems.  Approval by the Engineer of
the detailed plans for the protective systems will be contingent upon the plans being satisfactory to the railroad company
involved.

5-1.007  COST REDUCTION INCENTIVE

Attention is directed to Section 5-1.14, "Cost Reduction Incentive," of the Standard Specifications.
Prior to preparing a cost reduction proposal, the Contractor shall request a meeting with the Engineer to discuss the

proposal in concept and to determine the merit of the cost reduction proposal.  Items of discussion will also include permit
issues, impact on other projects, impact on the project schedule, peer reviews, and review times required by the Department
and other agencies.

5-1.01  LABOR NONDISCRIMINATION

Attention is directed to the following Notice that is required by Chapter 5 of Division 4 of Title 2, California Code of
Regulations.

NOTICE OF REQUIREMENT FOR NONDISCRIMINATION PROGRAM
(GOV. CODE, SECTION 12990)

Your attention is called to the "Nondiscrimination Clause", set forth in Section 7-1.01A(4), "Labor Nondiscrimination,"
of the Standard Specifications, which is applicable to all nonexempt state contracts and subcontracts, and to the "Standard
California Nondiscrimination Construction Contract Specifications" set forth therein.  The Specifications are applicable to all
nonexempt state construction contracts and subcontracts of $5000 or more.

5-1.02  LABOR CODE REQUIREMENTS

Section 7-1.01A(1), "Hours of Labor," of the Standard Specifications is amended to read:

7-1.01A(1)  Hours of Labor.— Eight hours labor constitutes a legal day’s work.  The Contractor or any
subcontractor under the Contractor shall forfeit, as a penalty to the State of California, $25 for each worker employed in
the execution of the contract by the respective Contractor or subcontractor for each calendar day during which that
worker is required or permitted to work more than 8 hours in any one calendar day and 40 hours in any one calendar
week in violation of the provisions of the Labor Code, and in particular, Section 1810 to Section 1815, thereof, inclusive,
except that work performed by employees of Contractors in excess of 8 hours per day, and 40 hours during any one
week, shall be permitted upon compensation for all hours worked in excess of 8 hours per day at not less than one and
one-half times the basic rate of pay, as provided in Section 1815 thereof.
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Section 7-1.01A(2), "Prevailing Wage," of the Standard Specifications is amended to read:

7-1.01A(2)  Prevailing Wage.— The Contractor and any subcontractor under the Contractor shall comply with
Labor Code Sections 1774 and 1775.  Pursuant to Section 1775, the Contractor and any subcontractor under the
Contractor shall forfeit to the State or political subdivision on whose behalf the contract is made or awarded a penalty of
not more than fifty dollars ($50) for each calendar day, or portion thereof, for each worker paid less than the prevailing
rates as determined by the Director of Industrial Relations for the work or craft in which the worker is employed for any
public work done under the contract by the Contractor or by any subcontractor under the Contractor in violation of the
provisions of the Labor Code and in particular, Labor Code Sections 1770 to 1780, inclusive.  The amount of this
forfeiture shall be determined by the Labor Commissioner and shall be based on consideration of the  mistake,
inadvertence, or neglect of the Contractor or subcontractor in failing to pay the correct rate of prevailing wages, or the
previous record of the Contractor or subcontractor in meeting their respective prevailing wage obligations, or the willful
failure by the Contractor or subcontractor to pay the correct rates of prevailing wages.  A mistake, inadvertence, or
neglect in failing to pay the correct rate of prevailing wages is not excusable if the Contractor or subcontractor had
knowledge of the obligations under the Labor Code.  In addition to the penalty and pursuant to Labor Code Section
1775, the difference between the prevailing wage rates and the amount paid to each worker for each calendar day or
portion thereof for which each worker was paid less than the prevailing wage rate shall be paid to each worker by the
Contractor or subcontractor.  If a worker employed by a subcontractor on a public works project is not paid the general
prevailing per diem wages by the subcontractor, the prime contractor of the project is not liable for the penalties
described above unless the prime contractor had knowledge of that failure of the subcontractor to pay the specified
prevailing rate of wages to those workers or unless the prime contractor fails to comply with all of the following
requirements:

1. The contract executed between the contractor and the subcontractor for the performance of work on the public
works project shall include a copy of the provisions of Sections 1771, 1775, 1776, 1777.5, 1813, and 1815 of
the Labor Code.

2. The contractor shall monitor the payment of the specified general prevailing rate of per diem wages by the
subcontractor to the employees, by periodic review of the certified payroll records of the subcontractor.

3. Upon becoming aware of the subcontractor's failure to pay the specified prevailing rate of wages to the
subcontractor's workers, the contractor shall diligently take corrective action to halt or rectify the failure,
including, but not limited to, retaining sufficient funds due the subcontractor for work performed on the public
works project.

4. Prior to making final payment to the subcontractor for work performed on the public works project, the
contractor shall obtain an affidavit signed under penalty of perjury from the subcontractor that the subcontractor
has paid the specified general prevailing rate of per diem wages to the subcontractor's employees on the public
works project and any amounts due pursuant to Section 1813 of the Labor Code.

Pursuant to Section 1775 of the Labor Code, the Division of Labor Standards Enforcement shall notify the
Contractor on a public works project within 15 days of the receipt by the Division of Labor Standards Enforcement of a
complaint of the failure of a subcontractor on that public works project to pay workers the general prevailing rate of per
diem wages.  If the Division of Labor Standards Enforcement determines that employees of a subcontractor were not
paid the general prevailing rate of per diem wages and if the Department did not retain sufficient money under the
contract to pay those employees the balance of wages owed under the general prevailing rate of per diem wages, the
contractor shall withhold an amount of moneys due the subcontractor sufficient to pay those employees the general
prevailing rate of per diem wages if requested by the Division of Labor Standards Enforcement.  The Contractor shall
pay any money retained from and owed to a subcontractor upon receipt of notification by the Division of Labor
Standards Enforcement that the wage complaint has been resolved.  If notice of the resolution of the wage complaint has
not been received by the Contractor within 180 days of the filing of a valid notice of completion or acceptance of the
public works project, whichever occurs later, the Contractor shall pay all moneys retained from the subcontractor to the
Department.  These moneys shall be retained by the Department pending the final decision of an enforcement action.

Pursuant to the provisions of Section 1773 of the Labor Code, the Department has obtained the general prevailing
rate of wages (which rate includes employer payments for health and welfare, pension, vacation, travel time, and
subsistence pay as provided for in Section 1773.8 of the Labor Code, apprenticeship or other training programs
authorized by Section 3093 of the Labor Code, and similar purposes) applicable to the work to be done, for straight time,
overtime, Saturday, Sunday and holiday work.  The holiday wage rate listed shall be applicable to all holidays
recognized in the collective bargaining agreement of the particular craft, classification or type of workmen concerned.
The general prevailing wage rates and any applicable changes to these wage rates are available at the Labor Compliance
Office at the offices of the District Director of Transportation for the district in which the work is situated.  For work
situated in District 9, the wage rates are available at the Labor Compliance Office at the offices of the District Director of
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Transportation for District 6, located at Fresno.  General prevailing wage rates are also available from the California
Department of Industrial Relations’ Internet Web Site at: http://www.dir.ca.gov.

The wage rates determined by the Director of Industrial Relations for the project refer to expiration dates.
Prevailing wage determinations with a single asterisk after the expiration date are in effect on the date of advertisement
for bids and are good for the life of the contract.  Prevailing wage determinations with double asterisks after the
expiration date indicate that the wage rate to be paid for work performed after this date has been determined.  If work is
to extend past this date, the new rate shall be paid and incorporated in the contract.  The Contractor shall contact the
Department of Industrial Relations as indicated in the wage rate determinations to obtain predetermined wage changes.

Pursuant to Section 1773.2 of the Labor Code, general prevailing wage rates shall be posted by the Contractor at a
prominent place at the site of the work.

Changes in general prevailing wage determinations which conform to Labor Code Section 1773.6 and Title 8
California Code of Regulations Section 16204 shall apply to the project when issued by the Director of Industrial
Relations at least 10 days prior to the date of the Notice to Contractors for the project.

The State will not recognize any claim for additional compensation because of the payment by the Contractor of any
wage rate in excess of the prevailing wage rate set forth in the contract.  The possibility of wage increases is one of the
elements to be considered by the Contractor in determining the bid, and will not under any circumstances be considered
as the basis of a claim against the State on the contract.

7-1.01A(2)(a)  Travel and Subsistence Payments.— Attention is directed to the requirements of Section
1773.8 of the Labor Code.  The Contractor shall make travel and subsistence payments to each workman, needed to
execute the work, in accordance with the requirements in Labor Code Section 1773.8.

The first and second paragraphs of Section 7-1.01A(3), "Payroll Records," of the Standard Specifications are amended to
read:

7-1.01A(3)  Payroll Records.— Attention is directed to the provisions of Labor Code Section 1776, a portion of
which is quoted below.  Regulations implementing Labor Code Section 1776 are located in Sections 16016 through
16019 and Sections 16207.10 through 16207.19 of Title 8, California Code of Regulations.

"1776. (a) Each contractor and subcontractor shall keep accurate payroll records, showing the name, address,
social security number, work classification, straight time and overtime hours worked each day and week, and the
actual per diem wages paid to each journeyman, apprentice, worker, or other employee employed by him or her in
connection with the public work.  Each payroll record shall contain or be verified by a written declaration that it is
made under penalty of perjury, stating both of the following:

(1) The information contained in the payroll record is true and correct.
(2) The employer has complied with the requirements of Sections 1771, 1811, and 1815 for any work

performed by his or her employees on the public works project.

"(b) The payroll records enumerated under subdivision (a) shall be certified and shall be available for inspection
at all reasonable hours at the principal office of the contractor on the following basis:

(1) A certified copy of an employee's payroll record shall be made available for inspection or furnished to the
employee or his or her authorized representative on request.

(2) A certified copy of all payroll records enumerated in subdivision (a) shall be made available for inspection
or furnished upon request to a representative of the body awarding the contract, the Division of Labor Standards
Enforcement, and the Division of Apprenticeship Standards of the Department of Industrial Relations.

(3) A certified copy of all payroll records enumerated in subdivision (a) shall be made available upon request by
the public for inspection or for copies thereof.  However, a request by the public shall be made through either the
body awarding the contract, the Division of Apprenticeship Standards, or the Division of Labor Standards
Enforcement.  If the requested payroll records have not been provided pursuant to paragraph (2), the requesting
party shall, prior to being provided the records, reimburse the costs of preparation by the contractor, subcontractors,
and the entity through which the request was made.  The public shall not be given access to the records at the
principal office of the contractor.

"(c) The certified payroll records shall be on forms provided by the Division of Labor Standards Enforcement or
shall contain the same information as the forms provided by the division.

"(d) A contractor or subcontractor shall file a certified copy of the records enumerated in subdivision (a) with
the entity that requested the records within 10 days after receipt of a written request.
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"(e) Any copy of records made available for inspection as copies and furnished upon request to the public or
any public agency by the awarding body, the Division of Apprenticeship Standards, or the Division of Labor
Standards Enforcement shall be marked or obliterated in a manner so as to prevent disclosure of an individual's
name, address, and social security number.  The name and address of the contractor awarded the contract or the
subcontractor performing the contract shall not be marked or obliterated.

"(f) The contractor shall inform the body awarding the contract of the location of the records enumerated under
subdivision (a), including the street address, city and county, and shall, within five working days, provide a notice of
a change of location and address.

"(g) The contractor or subcontractor shall have 10 days in which to comply subsequent to receipt of a written
notice requesting the records enumerated in subdivision (a).  In the event that the contractor or subcontractor fails to
comply within the 10-day period, he or she shall, as a penalty to the state or political subdivision on whose behalf
the contract is made or awarded, forfeit twenty-five dollars ($25) for each calendar day, or portion thereof, for each
worker, until strict compliance is effectuated.  Upon the request of the Division of Apprenticeship Standards or the
Division of Labor Standards Enforcement, these penalties shall be withheld from progress payments then due.  A
contractor is not subject to a penalty assessment pursuant to this section due to the failure of a subcontractor to
comply with this section."

The penalties specified in subdivision (g) of Labor Code Section 1776 for noncompliance with the provisions of
Section 1776 may be deducted from any moneys due or which may become due to the Contractor.

5-1.023  INDEMNIFICATION AND INSURANCE

Section 7-1.12, "Responsibility for Damage," of the Standard Specifications is deleted.  All references to Section 7-1.12
in the Contract documents shall be deemed to mean Sections 7-1.121, "Indemnification," and 7-1.122, "Insurance," as added
below.

The Standard Specifications is amended by adding the following Section 7-1.121, "Indemnification," and Section
7-1.122, "Insurance," before Section 7-1.125, "Legal Action Against the Department":

7-1.121  Indemnification.—With the exception that this section shall in no event be construed to require
indemnification by the Contractor to a greater extent than permitted by law, the Contractor shall defend, indemnify and
save harmless the State, including its officers, directors, agents (excluding agents who are design professionals), and
employees, and each of them (Indemnitees), from any and all claims, demands, causes of action, damages, costs,
expenses, actual attorneys' fees, losses or liabilities, in law or in equity, of every kind and nature whatsoever (Claims),
arising out of or in connection with the Contractor's performance of this contract for:

A. Bodily injury including, but not limited to, bodily injury, sickness or disease, emotional injury or death to
persons, including, but not limited to, the public, any employees or agents of the Contractor, State, Department,
or any other contractor and;

B. Damage to property of anyone including loss of use thereof;

caused or alleged to be caused in whole or in part by any negligent or otherwise legally actionable act or omission of
the Contractor or anyone directly or indirectly employed by the Contractor or anyone for whose acts the Contractor
may be liable.

Except as otherwise provided by law, the indemnification provisions above shall apply regardless of the existence or
degree of fault of Indemnitees.  The Contractor, however, shall not be obligated to indemnify Indemnitees for Claims
arising from conduct delineated in Civil Code section 2782.  Further, the Contractor's indemnity obligation shall not
extend to Claims to the extent they arise from any defective or substandard condition of the roadway which existed at or
prior to the time the Contractor commenced work, unless this condition has been changed by the work or the scope of the
work requires the Contractor to maintain existing Roadway facilities and the claim arises from the Contractor's failure to
maintain.  The Contractor's indemnity obligation shall extend to Claims arising after the work is completed and accepted
only if these Claims are directly related to alleged acts or omissions of the Contractor which occurred during the course
of the work.  No inspection by the Department, its employees or agents shall be deemed a waiver by the Department of
full compliance with the requirements of this section.

The Contractor's obligation to defend and indemnify shall not be excused because of the Contractor's inability to
evaluate liability or because the Contractor evaluates liability and determines that the Contractor is not liable to the
claimant. The Contractor will respond within 30 days to the tender of any claim for defense and indemnity by the State,
unless this time has been extended by the State. If the Contractor fails to accept or reject a tender of defense and
indemnity within 30 days, in addition to any other remedy authorized by law, so much of the money due the Contractor
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under and by virtue of the contract as shall reasonably be considered necessary by the Department, may be retained by
the State until disposition has been made of the claim or suit for damages, or until the Contractor accepts or rejects the
tender of defense, whichever occurs first.

With respect to third party claims against the Contractor, the Contractor waives any and all rights of any type to
express or implied indemnity against the State, its directors, officers, employees, or agents (excluding agents who are
design professionals).

7-1.122  Insurance.—Insurance shall conform to the following requirements:

7-1.122A  Casualty Insurance.—The Contractor shall, at the Contractor's expense, procure and maintain
insurance on all of its operations with companies acceptable to the Department as follows.  All insurance shall be
kept in full force and effect from the beginning of the work through final acceptance by the State.  In addition, the
Contractor shall maintain completed operations coverage with a carrier acceptable to the Department through the
expiration of the patent deficiency in construction statute of repose set forth in Section 337.1 of the Code of Civil
Procedure.

7-1.122A(1)  Workers' Compensation and Employer's Liability Insurance.—Workers' Compensation
insurance shall be provided as specified in Section 7-1.01A(6), "Workers' Compensation."  Employer's Liability
Insurance shall be provided in amounts not less than:

(a) $1 000 000 for each accident for bodily injury by accident.
(b) $1 000 000 policy limit for bodily injury by disease.
(c) $1 000 000 for each employee for bodily injury by disease.

If there is an exposure of injury to the Contractors' employees under the U.S. Longshoremen's and Harbor
Workers' Compensation Act, the Jones Act or under laws, regulations or statutes applicable to maritime
employees, coverage shall be included for such injuries or claims.

7-1.122A(2)  Liability Insurance.—The Contractor shall carry General Liability and Umbrella or Excess
Liability Insurance covering all operations by or on behalf of the Contractor providing insurance for bodily
injury liability, and property damage liability for the limits of liability indicated below and including coverage
for:

(a) premises, operations and mobile equipment
(b) products and completed operations
(c) broad form property damage (including completed operations)
(d) explosion, collapse and underground hazards
(e) personal injury
(f) contractual liability

7-1.122A(3)  Liability Limits/Additional Insureds.—The limits of liability shall be at least:

(a) $1 000 000 for each occurrence (combined single limit for bodily injury and property damage).
(b) $2 000 000 aggregate for products-completed operations.
(c) $2 000 000 general aggregate.  This general aggregate limit shall apply separately to the Contractor's

work under this Agreement.
(d) $5 000 000 umbrella or excess liability.  For projects over $25 000 000 only, an additional

$10 000 000 umbrella or excess liability (for a total of $15 000 000).  Umbrella or excess policy shall
include products liability completed operations coverage and may be subject to $5 000 000 or
$15 000 000 aggregate limits.  Further, the umbrella or excess policy shall contain a clause stating that
it takes effect (drops down) in the event the primary limits are impaired or exhausted.

The State and the Department, including their officers, directors, agents (excluding agents who are design
professionals), and State employees, shall be named as additional insureds under the General Liability and Umbrella
Liability Policies with respect to liability arising out of or connected with work or operations performed by or on
behalf of the Contractor under this contract.  Coverage for such additional insureds shall not extend to liability:
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(1) arising from any defective or substandard condition of the Roadway which existed at or prior to the time
the Contractor commenced work, unless such condition has been changed by the work or the scope of the
work requires the Contractor to maintain existing Roadway facilities and the claim arises from the
Contractor's failure to maintain; or

(2) for claims occurring after the work is completed and accepted unless these claims are directly related to
alleged acts or omissions of the Contractor which occurred during the course of the work; or

(3) to the extent prohibited by Section 11580.04 of the Insurance Code.

The policy shall stipulate that the insurance afforded the additional insureds shall apply as primary insurance.
Any other insurance or self insurance maintained by the Department or State will be excess only and shall not be
called upon to contribute with this insurance.  Such additional insured coverage shall be provided by a policy
provision or by an endorsement providing coverage at least as broad as Additional Insured (Form B) endorsement
form CG 2010, as published by the Insurance Services Office (ISO).

7-1.122B  Automobile Liability Insurance.—The Contractor shall carry automobile liability insurance, including
coverage for all owned, hired and non-owned automobiles.  The primary limits of liability shall be not less than
$1 000 000 combined single limit each accident for bodily injury and property damage.  The umbrella or excess liability
coverage required under Section 7-1.122A(3), "Liability Limits/Additional Insureds," shall also apply to automobile
liability.

7-1.122C  Policy Forms, Endorsements and Certificates.—The Contractor's General Liability Insurance shall be
provided under Commercial General Liability policy form no. CG0001 as published by the Insurance Services Office
(ISO) or under a policy form at least as broad as policy form no. CG0001.

Evidence of insurance in a form acceptable to the Department, including the required "additional insured"
endorsements, shall be furnished by the Contractor to the Department at or prior to the pre-construction conference.  The
evidence of insurance shall provide that there will be no cancellation, lapse, or reduction of coverage without thirty (30)
days' prior written notice to the Department.  Certificates of Insurance, as evidence of required insurance, for the General
Liability, Auto Liability and Umbrella-Excess Liability policies shall set forth deductible amounts applicable to each
policy and all exclusions which are added by endorsement to each policy.  The Department may expressly allow
deductible clauses, which it does not consider excessive, overly broad, or harmful to the interests of the State.  Standard
ISO form CG 0001 or similar exclusions will be allowed provided they are not inconsistent with the requirements of this
section.  Allowance of any additional exclusions is at the discretion of the Department.  Regardless of the allowance of
exclusions or deductions by the Department, the Contractor shall be responsible for any deductible amount and shall
warrant that the coverage provided to the Department is consistent with the requirements of this section.

7-1.122D  Enforcement.—The Department may take any steps as are necessary to assure Contractor's compliance
with its obligations.  Should any insurance policy lapse or be canceled during the contract period the Contractor shall,
within thirty (30) days prior to the effective expiration or cancellation date, furnish the Department with evidence of
renewal or replacement of the policy.  Failure to continuously maintain insurance coverage as herein provided is a
material breach of contract.  In the event the Contractor fails to maintain any insurance coverage required, the
Department may, but is not required to, maintain this coverage and charge the expense to the Contractor or terminate this
Agreement.  The required insurance shall be subject to the approval of Department, but any acceptance of insurance
certificates by the Department shall in no way limit or relieve the Contractor of  the Contractor's duties and
responsibilities under the Contract to indemnify, defend and hold harmless the State, its officers, agents, and employees.
Insurance coverage in the minimum amounts set forth herein shall not be construed to relieve the Contractor for liability
in excess of such coverage, nor shall it preclude the State from taking other actions as is available to it under any other
provision of the contract or law.  Failure of the Department to enforce in a timely manner any of the provisions of this
section shall not act as a waiver to enforcement of any of these provisions at a later date.

7-1.122E  Self-Insurance.—Self-insurance programs and self-insured retentions in insurance policies are subject to
separate annual review and approval by the State of evidence of the Contractor's financial capacity to respond.
Additionally, self-insurance programs or retentions must provide the State with at least the same protection from liability
and defense of suits as would be afforded by first-dollar insurance.

7-1.122F  Miscellaneous.—Nothing contained in the Contract is intended to make the public or any member thereof
a third party beneficiary of the Insurance or Indemnity provisions of these Standard Specifications, nor is any term,
condition or other provision of the Contract intended to establish a standard of care owed to the public or any member
thereof.
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5-1.025  ARBITRATION

The last paragraph in Section 9-1.10, "Arbitration," of the Standard Specifications, is amended to read:

Arbitration shall be initiated by a Complaint in Arbitration made in compliance with the requirements of those
regulations.  A Complaint in Arbitration by the Contractor shall be made not later than 90 days after the date of service
in person or by mail on the Contractor of the final written decision by the Department on the claim.

5-1.03  PAYMENT OF WITHHELD FUNDS

Section 9-1.065, "Payment of Withheld Funds," of the Standard Specifications, is amended by adding the following after
the third paragraph:

Alternatively, and subject to the approval of the Department, the payment of retentions earned may be deposited
directly with a person licensed under Division 6 (commencing with Section 17000) of the Financial Code as the escrow
agent.  Upon written request of an escrow agent that has not been approved by the Department under subdivision (c) of
Section 10263 of the Public Contract Code, the Department will provide written notice to that escrow agent within
10 business days of receipt of the request indicating the reason or reasons for not approving that escrow agent.  The
payments will be deposited in a trust account with a Federally chartered bank or savings association within 24 hours of
receipt by the escrow agent.  The Contractor shall not place any retentions with the escrow agent in excess of the
coverage provided to that escrow agent pursuant to subdivision (b) of Section 17314 of the Financial Code.  In all
respects not inconsistent with subdivision (c) of Section 10263 of the Public Contract Code, the remaining provisions of
Section 10263 of the Public Contract Code shall apply to escrow agents acting pursuant to subdivision (c) of
Section 10263 of the Public Contract Code.

5-1.04  INTEREST ON PAYMENTS

Interest shall be payable on progress payments, payments after acceptance, final payments, extra work payments and
claim payments as follows:

1. Unpaid progress payments, payment after acceptance and final payments shall begin to accrue interest 30 days after
the Engineer prepares the payment estimate.

2. Unpaid extra work bills shall begin to accrue interest 30 days after preparation of the first pay estimate following the
receipt of a properly submitted and undisputed extra work bill.  To be properly submitted, the bill must be submitted
within 7 days of the performance of the extra work and in accordance with the requirements of Section 9-1.03C,
"Records," and Section 9-1.06, "Partial Payments," of the Standard Specifications.  An undisputed extra work bill
not submitted within 7 days of performance of the extra work will begin to accrue interest 30 days after the
preparation of the second pay estimate following submittal of the bill.

3. The rate of interest payable for unpaid progress payments, payments after acceptance, final payments and extra work
payments shall be 10 percent per annum.

4. The rate of interest payable on a claim, protest or dispute ultimately allowed under this contract shall be 6 percent
per annum.  Interest shall begin to accrue 61 days after the Contractor submits to the Engineer information in
sufficient detail to enable the Engineer to ascertain the basis and amount of said claim, protest or dispute.

The rate of interest payable on any award in arbitration shall be 6 percent per annum if allowed under the provisions of
Civil Code Section 3289.

5-1.041  FINAL PAYMENT AND CLAIMS

Attention is directed to Section 9-1.07B, "Final Payment and Claims," of the Standard Specifications.
The District that administers the contract shall submit a claim position letter to the Contractor within 135 days after

acceptance of the contract.  After receipt of the claim position letter from the District, or 135 days after acceptance of the
contract, whichever occurs first, the Contractor may request a meeting with the person or board designated by the District
Director to review claims that remain in dispute.  If the Contractor requests a meeting, the review person or board shall meet
with the Contractor within 45 days after the request is received.

5-1.05  PUBLIC SAFETY

The Contractor shall provide for the safety of traffic and the public in conformance with the provisions in Section 7-1.09,
"Public Safety," of the Standard Specifications and these special provisions.

The Contractor shall install temporary railing (Type K) between a lane open to public traffic and an excavation, obstacle,
or storage area when the following conditions exist:
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(1) Excavations.—The near edge of the excavation is 3.6 m or less from the edge of the lane, except:

(a) Excavations covered with sheet steel or concrete covers of adequate thickness to prevent accidental entry by
traffic or the public.

(b) Excavations less than 0.3-m deep.
(c) Trenches less than 0.3-m wide for irrigation pipe or electrical conduit, or excavations less than 0.3-m in

diameter.
(d) Excavations parallel to the lane for the purpose of pavement widening or reconstruction.
(e) Excavations in side slopes, where the slope is steeper than 1:4 (vertical:horizontal).
(f) Excavations protected by existing barrier or railing.

(2) Temporarily Unprotected Permanent Obstacles.—The work includes the installation of a fixed obstacle together
with a protective system, such as a sign structure together with protective railing, and the Contractor elects to install
the obstacle prior to installing the protective system; or the Contractor, for the Contractor's convenience and with
permission of the Engineer, removes a portion of an existing protective railing at an obstacle and does not replace
such railing complete in place during the same day.

(3) Storage Areas.—Material or equipment is stored within 3.6 m of the lane and the storage is not otherwise prohibited
by the provisions of the Standard Specifications and these special provisions.

The approach end of temporary railing (Type K), installed in conformance with the provisions in this section "Public
Safety" and in Section 7-1.09, "Public Safety," of the Standard Specifications, shall be offset a minimum of 4.6 m from the
edge of the traffic lane open to public traffic.  The temporary railing shall be installed on a skew toward the edge of the traffic
lane of not more than 0.3-m transversely to 3 m longitudinally with respect to the edge of the traffic lane.  If the 4.6-m
minimum offset cannot be achieved, the temporary railing shall be installed on the 10 to 1 skew to obtain the maximum
available offset between the approach end of the railing and the edge of the traffic lane, and an array of temporary crash
cushion modules shall be installed at the approach end of the temporary railing.

Temporary railing (Type K) shall conform to the provisions in Section 12-3.08, "Temporary Railing (Type K)," of the
Standard Specifications.  Temporary railing (Type K), conforming to the details shown on 1995 Standard Plan T3 or 1992
Standard Plan T3, may be used.  Temporary railing (Type K) fabricated prior to January 1, 1993, and conforming to 1988
Standard Plan B11-30 may be used, provided the fabrication date is printed on the required Certificate of Compliance.

The fourteenth paragraph of Section 12-3.08, "Temporary Railing (Type K)," of the Standard Specifications is amended
to read:

Each rail unit placed within 3 m of a traffic lane shall have a reflector installed on top of the rail as directed by the
Engineer.  A Type P marker panel shall also be installed at each end of railing installed adjacent to a two-lane, two-way
highway and at the end facing traffic of railing installed adjacent to a one-way roadbed.  If the railing is placed on a
skew, the marker shall be installed at the end of the skew nearest the traveled way.  Type P marker panels shall conform
to the provisions in Section 82, "Markers and Delineators," except that the Contractor shall furnish the marker panels.

Reflectors on temporary railing (Type K) shall conform to the provisions in "Approved Traffic Products" of these special
provisions.

Temporary crash cushion modules shall conform to the provisions in "Temporary Crash Cushion Module" of these
special provisions.

Except for installing, maintaining and removing traffic control devices, whenever work is performed or equipment is
operated in the following work areas the Contractor shall close the adjacent traffic lane unless otherwise provided in the
Standard Specifications and these special provisions:

Approach speed of public traffic (Posted Limit)
 (Kilometers Per Hour)

Work Areas

Over 72 (45 Miles Per Hour) Within 1.8 m of a traffic lane but not on a traffic lane
56 to 72 (35 to 45 Miles Per Hour) Within 0.9-m of a traffic lane but not on a traffic lane

The lane closure provisions of this section shall not apply if the work area is protected by permanent or temporary railing
or barrier.

When traffic cones or delineators are used to delineate a temporary edge of traffic lane, the line of cones or delineators
shall be considered to be the edge of traffic lane, however, the Contractor shall not reduce the width of an existing lane to less
than 3 m without written approval from the Engineer.
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When work is not in progress on a trench or other excavation that required closure of an adjacent lane, the traffic cones
or portable delineators used for the lane closure shall be placed off of and adjacent to the edge of the traveled way.  The
spacing of the cones or delineators shall be not more than the spacing used for the lane closure.

Suspended loads or equipment shall not be moved nor positioned over public traffic or pedestrians.
Full compensation for conforming to the provisions in this section "Public Safety," including furnishing and installing

temporary railing (Type K) and temporary crash cushion modules, shall be considered as included in the contract prices paid
for the various items of work involved and no additional compensation will be allowed therefor.

5-1.06  SURFACE MINING AND RECLAMATION ACT

Attention is directed to the Surface Mining and Reclamation Act of 1975, commencing in Public Resources Code,
Mining and Geology, Section 2710, which establishes regulations pertinent to surface mining operations, and to California
Public Contract Code Section 10295.5.

Material from mining operations furnished for this project shall only come from permitted sites in compliance with
California Public Contract Code Section 10295.5.

The requirements of this section shall apply to all materials furnished for the project, except for acquisition of materials
in conformance with Section 4-1.05, "Use of Materials Found on the Work," of the Standard Specifications.

5-1.07  REMOVAL OF ASBESTOS AND HAZARDOUS SUBSTANCES

When the presence of asbestos or hazardous substances are not shown on the plans or indicated in the specifications and
the Contractor encounters materials which the Contractor reasonably believes to be asbestos or a hazardous substance as
defined in Section 25914.1 of the Health and Safety Code, and the asbestos or hazardous substance has not been rendered
harmless, the Contractor may continue work in unaffected areas reasonably believed to be safe, and shall immediately cease
work in the affected area and report the condition to the Engineer in writing.

In accordance with Section 25914.1 of the Health and Safety Code, all such removal of asbestos or hazardous substances
including any exploratory work to identify and determine the extent of the asbestos or hazardous substance will be performed
by separate contract.

If delay of work in the area delays the current controlling operation, the delay will be considered a right of way delay and
the Contractor will be compensated for the delay as provided in Section 8-1.09, "Right of Way Delays," of the Standard
Specifications.

5-1.08  YEAR 2000 COMPLIANCE

This contract is subject to Year 2000 Compliance for automated devices in the State of California.  Year 2000
compliance is defined as follows:

Year 2000 compliance for automated devices in the State of California is achieved when embedded functions have
or create no logical or mathematical inconsistencies when dealing with dates prior to and beyond 1999.  The year 2000 is
recognized and processed as a leap year.  The product must also operate accurately in the manner in which it was
intended for date operation without requiring manual intervention.

The Contractor shall provide the Engineer a Certificate of Compliance from the manufacturer in accordance with the
provisions of Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for all automated devices furnished
for the project.

5-1.09  SUBCONTRACTOR AND DVBE RECORDS

The Contractor shall maintain records of all subcontracts entered into with certified DVBE subcontractors and records of
materials purchased from certified DVBE suppliers.  The records shall show the name and business address of each DVBE
subcontractor or vendor and the total dollar amount actually paid each DVBE subcontractor or vendor.

Upon completion of the contract, a summary of these records shall be prepared on Form CEM-2402 (S) and certified
correct by the Contractor or the Contractor's authorized representative, and shall be furnished to the Engineer.

5-1.095  PERFORMANCE OF DVBE SUBCONTRACTORS AND SUPPLIERS

The DVBEs listed by the Contractor in response to the provisions in Section 2-1.04, "Submission of DVBE
Information," and Section 3, "Award and Execution of Contract," of these special provisions, which are determined by the
Department to be certified DVBEs, shall perform the work and supply the materials for which they are listed, unless the
Contractor has received prior written authorization to perform the work with other forces or to obtain the materials from other
sources.
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Authorization to utilize other forces or sources of materials may be requested for the following reasons:

A. The listed DVBE, after having had a reasonable opportunity to do so, fails or refuses to execute a written contract,
when the written contract, based upon the general terms, conditions, plans and specifications for the project, or on
the terms of the subcontractor's or supplier's written bid, is presented by the Contractor.

B. The listed DVBE becomes bankrupt or insolvent.
C. The listed DVBE fails or refuses to perform the subcontract or furnish the listed materials.
D. The Contractor stipulated that a bond was a condition of executing a subcontract and the listed DVBE subcontractor

fails or refuses to meet the bond requirements of the Contractor.
E. The work performed by the listed subcontractor is substantially unsatisfactory and is not in substantial conformance

with the plans and specifications, or the subcontractor is substantially delaying or disrupting the progress of the
work.

F. The listed DVBE subcontractor is not licensed pursuant to the Contractor's License Law.
G. It would be in the best interest of the State.

The Contractor shall not be entitled to payment for the work or material unless it is performed or supplied by the listed
DVBE or by other forces (including those of the Contractor) pursuant to prior written authorization of the Engineer.

5-1.097  SUBCONTRACTING

Attention is directed to the provisions in Section 8-1.01, "Subcontracting," of the Standard Specifications, Section 2,
"Proposal Requirements and Conditions," Section 2-1.04, "Submission of DVBE Information," and Section 3, "Award and
Execution of Contract," of these special provisions and these special provisions.

The first sentence in the third paragraph of Section 8-1.01 is amended to read:

The Contractor shall perform with the Contractor's own organization contract work amounting to not less than
30 percent of the original total contract price, except that any designated "Specialty Items" may be performed by
subcontract and the amount of "Specialty Items" so performed may be deducted from the original total contract price
before computing the amount of work required to be performed by the Contractor with the Contractor's own
organization.

Section 8-1.01 of the Standard Specifications is amended by adding the following before the sixth paragraph:

Pursuant to the provisions of Section 6109 of the Public Contract Code, the Contractor shall not perform work on a
public works project with a subcontractor who is ineligible to perform work on the public works project pursuant to
Section 1777.1 or 1777.7 of the Labor Code.

Pursuant to the provisions in Section 1777.1 of the Labor Code, the Labor Commissioner publishes and distributes a list
of contractors ineligible to perform work as a subcontractor on a public works project.  This list of debarred contractors is
available from the Department of Industrial Relations web site at:

http://www.dir.ca.gov/DLSE/Debar.html.

The DVBE information furnished under Section 2-1.04, "Submission of DVBE Information," of these special provisions
is in addition to the subcontractor information required to be furnished in Section 8-1.01, "Subcontracting," and Section
2-1.054, "Required Listing of Proposed Subcontractors," of the Standard Specifications.

Section 10115 of the Public Contract Code requires the Department to implement provisions to establish a goal for
Disabled Veteran Business Enterprise (DVBE) participation in highway contracts that are State funded.  As a part of this
requirement:

1.  No substitution of a DVBE subcontractor shall be made at any time without the written consent of the Department,
and

2.  If a DVBE subcontractor is unable to perform successfully and is to be replaced, the Contractor shall make good faith
efforts to replace the original DVBE subcontractor with another DVBE subcontractor.

The provisions in Section 2-1.02, "Disabled Veteran Business Enterprise (DVBE)," of these special provisions that
DVBEs shall be certified on the date bids are opened does not apply to DVBE substitutions after award of the contract.
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5-1.098  PROMPT PROGRESS PAYMENT TO SUBCONTRACTORS

Attention is directed to the provisions in Sections 10262 and 10262.5 of the Public Contract Code and Section 7108.5 of
the Business and Professions Code concerning prompt payment to subcontractors.

5-1.10  AREAS FOR CONTRACTOR'S USE

Attention is directed to the requirements specified in Section 7-1.19, "Rights in Land and Improvements," of the
Standard Specifications and these special provisions.

The highway right of way shall be used only for purposes that are necessary to perform the required work.  The
Contractor shall not occupy the right of way, or allow others to occupy the right of way, for purposes which are not necessary
to perform the required work.

There are no State-owned parcels adjacent to the right of way for the exclusive use of the Contractor within the contract
limits.  The Contractor shall secure, at the Contractor's own expense, any area required for plant sites, storage of equipment
or materials, or for other purposes.

No area is available within the contract limits for the exclusive use of the Contractor.  However, temporary storage of
equipment and materials on State property may be arranged with the Engineer, subject to the prior demands of State
maintenance forces and to all other contract requirements.  Use of the Contractor's work areas and other State-owned
property shall be at the Contractor's own risk, and the State shall not be held liable for any damage to or loss of materials or
equipment located within such areas.

5-1.11  PAYMENTS

Attention is directed to Sections 9-1.06, "Partial Payments," and 9-1.07, "Payment After Acceptance," of the Standard
Specifications and these special provisions.

No partial payment will be made for any materials on hand which are furnished but not incorporated in the work.

5-1.12  SOUND CONTROL REQUIREMENTS

Sound control shall conform to the provisions in Section 7-1.01I, "Sound Control Requirements," of the Standard
Specifications and these special provisions.

The noise level from the Contractor's operations, between the hours of 9:00 p.m. and 6:00 a.m., shall not exceed 80 dbA
at a distance of 15 m.  This requirement in no way relieves the Contractor from responsibility for complying with local
ordinances regulating noise level.

The noise level requirement shall apply to the equipment on the job or related to the job, including but not limited to
trucks, transit mixers or transient equipment that may or may not be owned by the Contractor.  The use of loud sound signals
shall be avoided in favor of light warnings except those required by safety laws for the protection of personnel.

Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid
for the various contract items of work involved and no additional compensation will be allowed therefor.

5-1.13  WATER CONSERVATION

Attention is directed to the various sections of the Standard Specifications and these special provisions which require the
use of water for the construction of this project.  Attention is also directed to the provisions of Section 7, "Legal Relations
and Responsibility," of the Standard Specifications with regards to the Contractor's responsibilities for public convenience,
public safety, preservation of property, indemnification, and insurance.

Nothing in this section "Water Conservation" shall be construed as relieving the Contractor from furnishing an adequate
supply of water required for the proper construction of this project in accordance with the Standard Specifications or these
special provisions or relieving the Contractor from the legal responsibilities defined in Section 7.

The Contractor shall, whenever possible and not in conflict with the above requirements, minimize the use of water
during construction of the project.  Watering equipment shall be kept in good working order; water leaks shall be repaired
promptly; and washing of equipment, except when necessary for safety or for the protection of equipment, shall be
discouraged.

Minor structures shall not be cured by using water.
When ordered by the Engineer, a dust palliative conforming to the provisions of Section 18, "Dust Palliative," of the

Standard Specifications shall be used to control dust on this project.  Dust palliative ordered by the Engineer will be paid for
as extra work in accordance with Section 4-1.03D of the Standard Specifications.
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5-1.14  RELATIONS WITH CALIFORNIA DEPARTMENT OF FISH AND GAME

A portion of this project is located within the jurisdiction of the California Department of Fish and Game.  An agreement
regarding a stream or lake has been entered into by the Department of Transportation and the Department of Fish and Game.
The Contractor shall be fully informed of the requirements of this agreement as well as all rules, regulations, and conditions
that may govern the Contractor's operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section
(MS 26), 1120 N Street, Room 200, Sacramento, CA  95814, Telephone No. (916)654-4490, and are available for inspection
at the office of the District Director of Transportation at the North Region Construction Office at 379-A Colusa Highway,
Yuba City, California  95991.

It is unlawful for any person to substantially divert or obstruct the natural flow or substantially change the bed, channel,
or bank of any stream, river, or lake without first notifying the Department of Fish and Game, unless the project or activity is
noticed and constructed in accordance with all conditions imposed under Fish and Game Code Section 1601.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," 7-1.121, "Indemnification,"
and 7-1.122, "Insurance," of the Standard Specifications.

Any modifications to the agreement between the Departments of Transportation and Fish and Game which are proposed
by the Contractor shall be submitted in writing to the Engineer for transmittal to the Department of Fish and Game for their
consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work
will be allowed which is inconsistent with the proposed modification until the Departments take action on the proposed
modifications.  Compensation for delay will be determined in accordance with Section 8-1.09, "Right of Way Delays," of the
Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.
Any modifications to any agreement between the Departments of Transportation and Fish and Game will be fully

binding on the Contractor, and the provisions of this section shall be made a part of every subcontract executed pursuant to
this contract.

5-1.15  RELATIONS WITH THE TAHOE REGIONAL PLANNING AGENCY

The location of this project is within an area controlled by the Tahoe Regional Planning Agency.  A permit has been
issued by the Tahoe Regional Planning Agency.  The Contractor shall be fully informed of all rules, regulations and
conditions that may govern the Contractor's operations in the areas and shall conduct the work accordingly.

Copies of the permit may be obtained at the Department of Transportation, Plans and Bid Documents Section (MS 26),
1120 N Street, Room 200, Sacramento, CA  95814, Telephone No. (916)654-4490, and are available for inspection at the
office of the District Director of Transportation at the North Region Construction Office at 379-A Colusa Highway, Yuba
City, California  95991.

Attention is directed to Sections 7-1.11, "Preservation of Property," 7-1.121, "Indemnification," and 7-1.122,
"Insurance," of the Standard Specifications.

Any change in the above permit conditions proposed by the Contractor shall be submitted to the Engineer for transmittal
to the Tahoe Regional Planning Agency for their approval.  Changes shall not be implemented until approved in writing by
the Tahoe Regional Planning Agency.

5-1.16  RELATIONS WITH CALIFORNIA REGIONAL WATER QUALITY CONTROL BOARD

The location of the project is within an area controlled by the Regional Water Quality Control Board.  Regional Water
Quality Control Board Resolution No. 6-00-68 has been issued covering work to be performed under this contract.  The
Contractor shall be fully informed of all rules, regulations and conditions that may govern the Contractor's operations in the
areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section
(MS 26), 1120 N Street, Room 200, Sacramento, CA  95814, Telephone No. (916)654-4490, and are available for inspection
at the office of the District Director of Transportation at the North Region Construction Office at 379-A Colusa Highway,
Yuba City, California 95991.

Attention is directed to Sections 7-1.11, "Preservation of Property," 7-1.121, "Indemnification," and 7-1.122,
"Insurance," of the Standard Specifications.

Any change in the above agreement proposed by the Contractor shall be submitted to the Engineer for transmittal to the
Regional Water Quality Control Board for their approval.  Changes shall not be implemented until approved in writing by the
Regional Water Quality Control Board.
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5-1.17  RELATIONS WITH U.S. ARMY CORPS OF ENGINEER

A portion of this project is located within the jurisdiction of the U.S. Army Corps of Engineers. An agreement regarding
this project has been entered into by the Department of Transportation and the U.S. Army Corps of Engineers.  The
Contractor shall be fully informed of the requirements of this agreement as well as all rules, regulations, and conditions that
may govern the Contractor's operations in these areas and shall conduct the work accordingly.

Copies of the agreement may be obtained at the Department of Transportation, Plans and Bid Documents Section
(MS 26), 1120 N Street, Room 200, Sacramento, CA  95814, Telephone No. (916)654-4490, and are available for inspection
at the office of the District Director of Transportation at the Northern Region Construction Office at 379-A Colusa Highway,
Yuba City  California  95991.

Attention is directed to Sections 7-1.01, "Laws to be Observed," 7-1.01G, "Water Pollution," 7-1.121, "Indemnification,"
and 7-1.122, "Insurance," of the Standard Specifications.

Any modifications to the agreement between the Departments of Transportation and the U.S. Army Corps of
Engineers which are proposed by the Contractor shall be submitted in writing to the Engineer for transmittal to the U.S.
Army Corps of Engineers for their consideration.

When the Contractor is notified by the Engineer that a modification to the agreement is under consideration, no work
will be allowed which is inconsistent with the proposed modification until the Departments take action on the proposed
modifications.  Compensation for delay will be determined in accordance with Section 8-1.09, "Right of Way Delays," of the
Standard Specifications.

The provisions of this section shall be made a part of every subcontract executed pursuant to this contract.
Any modifications to any agreement between the Departments of Transportation and U.S. Army Corps of Engineers will

be fully binding on the Contractor, and the provisions of this section shall be made a part of every subcontract executed
pursuant to this contract.

5-1.18  ENVIRONMENTALLY SENSITIVE AREAS

Attention is directed to the areas designated on the plans as “Environmentally Sensitive Area” (ESA) and to State and
Federal regulations which may pertain to such areas.  These areas are to be protected and no entry by the Contractor for any
purpose will be permitted unless specifically authorized in writing by the Engineer.

The Contractor shall take precautionary measures to ensure that his forces do not enter or disturb these areas, including
giving written notice to his employees and subcontractors.

Attention is directed to "Order of Work" and “Temporary Fence” of these special provisions regarding placement of
temporary ESA fence.

Full compensation for conforming to the provisions in this section shall be considered as included in the prices paid for
the various items of work and no additional compensation will be allowed therefor.

SECTION 6.  (BLANK)

SECTION 7.  (BLANK)

SECTION 8.  MATERIALS

SECTION 8-1.  MISCELLANEOUS

8-1.01  SUBSTITUTION OF NON-METRIC MATERIALS AND PRODUCTS

Only materials and products conforming to the requirements of the specifications shall be incorporated in the work.
When metric materials and products are not available, and when approved by the Engineer, and at no cost to the State,
materials and products in the inch-pound (imperial) system which are of equal quality and of the required properties and
characteristics for the purpose intended, may be substituted for the equivalent metric materials and products, subject to the
following provisions:

Materials and products shown on the plans or in the special provisions as being equivalent may be substituted for the
metric materials and products specified or detailed on the plans.

Before other non-metric materials and products will be considered for use the Contractor shall furnish, at the
Contractor's expense, evidence satisfactory to the Engineer that the materials and products proposed for use are equal to
or better than the materials and products specified or detailed on the plans.  The burden of proof as to the quality and
suitability of substitutions shall be upon the Contractor and the Contractor shall furnish necessary information as
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required by the Engineer.  The Engineer will be the sole judge as to the quality and suitability of the substituted materials
and products and the Engineer's decision will be final.

When the Contractor elects to substitute non-metric materials and products, including materials and products shown
on the plans or in the special provisions as being equivalent, the list of sources of material as specified in Section 6-1.01,
"Source of Supply and Quality of Materials," of the Standard Specification shall include a list of substitutions to be made
and contract items involved.  In addition, for a change in design or details the Contractor shall submit plans and working
drawings in conformance with Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications.

Unless otherwise specified, the following substitutions of materials and products will be allowed:

SUBSTITUTION TABLE FOR SIZES OF HIGH STRENGTH STEEL FASTENERS
 ASTM Designation:  A 325M

METRIC SIZE SHOWN ON THE PLANS
mm x thread pitch

IMPERIAL SIZE TO BE SUBSTITUTED
inch

M16 x 2 5/8
M20 x 2.5 3/4
M22 x 2.5 7/8
M24 x 3 1
M27 x 3 1-1/8

M30 x 3.5 1-1/4
M36 x 4 1-1/2

SUBSTITUTION TABLE FOR PLAIN WIRE REINFORCEMENT, ASTM Designation:  A 82
METRIC SIZE SHOWN ON THE PLANS

mm2
US CUSTOMARY UNITS SIZE TO BE SUBSTITUTED

inch2 x 100
MW9 W1.4
MW10 W1.6
MW13 W2.0
MW15 W2.3
MW19 W2.9
MW20 W3.1
MW22 W3.5
MW25 W3.9, except W3.5 in piles only
MW26 W4.0
MW30 W4.7
MW32 W5.0
MW35 W5.4
MW40 W6.2
MW45 W6.5
MW50 W7.8
MW55 W8.5, except W8.0 in piles only
MW60 W9.3
MW70 W10.9, except W11.0 in piles only
MW80 W12.4
MW90 W14.0
MW100 W15.5
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SUBSTITUTION TABLE FOR BAR REINFORCEMENT
METRIC BAR DESIGNATION

 NUMBER SHOWN ON THE PLANS
EQUIVALENT IMPERIAL BAR DESIGNATION

NUMBER TO BE SUBSTITUTED
13 4
16 5
19 6
22 7
25 8
29 9
32 10
36 11
43 14
57 18

No adjustment will be required in spacing or total number of reinforcing bars due to a difference
in minimum yield strength between metric and non-metric bars.

The sizes in the following tables of materials and products are exact conversions of metric sizes of materials and
products and are listed as acceptable equivalents:

CONVERSION TABLE FOR SIZES OF:
(1) STEEL FASTENERS FOR GENERAL APPLICATIONS, ASTM
Designation:  A 307 or AASHTO Designation:  M 314, Grade 36 or 55, and
(2) HIGH STRENGTH STEEL FASTENERS, ASTM Designation:  A 325 or
A 449

METRIC SIZE SHOWN ON THE PLANS
mm

EQUIVALENT IMPERIAL SIZE
inch

6, or 6.35 1/4
8 or 7.94 5/16

10, or 9.52 3/8
11, or 11.11 7/16
13 or 12.70 1/2
14, or 14.29 9/16
16, or 15.88 5/8
19, or 19.05 3/4
22, or 22.22 7/8

24, 25, or 25.40 1
29, or 28.58 1-1/8
32, or 31.75 1-1/4
35, or 34.93 1-3/8
38 or 38.10 1-1/2
44, or 44.45 1-3/4
51, or 50.80 2
57, or 57.15 2-1/4
64, or 63.50 2-1/2
70 or 69.85 2-3/4
76, or 76.20 3
83, or 82.55 3-1/4
89 or 88.90 3-1/2
95, or 95.25 3-3/4

102, or 101.60 4
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CONVERSION TABLE FOR NOMINAL THICKNESS OF SHEET METAL
UNCOATED HOT AND COLD ROLLED SHEETS HOT-DIPPED ZINC COATED SHEETS

(GALVANIZED)
METRIC THICKNESS

 SHOWN ON THE PLANS

mm

EQUIVALENT US
STANDARD GAGE

inch

METRIC THICKNESS
SHOWN ON THE PLANS

mm

EQUIVALENT
GALVANIZED
 SHEET GAGE

inch
7.94 0.3125 4.270 0.1681
6.07 0.2391 3.891 0.1532
5.69 0.2242 3.510 0.1382
5.31 0.2092 3.132 0.1233
4.94 0.1943 2.753 0.1084
4.55 0.1793 2.372 0.0934
4.18 0.1644 1.994 0.0785
3.80 0.1495 1.803 0.0710
3.42 0.1345 1.613 0.0635
3.04 0.1196 1.461 0.0575
2.66 0.1046 1.311 0.0516
2.28 0.0897 1.158 0.0456
1.90 0.0747 1.006 or 1.016 0.0396
1.71 0.0673 0.930 0.0366
1.52 0.0598 0.853 0.0336
1.37 0.0538 0.777 0.0306
1.21 0.0478 0.701 0.0276
1.06 0.0418 0.627 0.0247
0.91 0.0359 0.551 0.0217
0.84 0.0329 0.513 0.0202
0.76 0.0299 0.475 0.0187
0.68 0.0269 -------- --------
0.61 0.0239 -------- --------
0.53 0.0209 -------- --------
0.45 0.0179 -------- --------
0.42 0.0164 -------- --------
0.38 0.0149 -------- --------
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CONVERSION TABLE FOR WIRE
METRIC THICKNESS

SHOWN ON THE PLANS
mm

EQUIVALENT USA STEEL
 WIRE THICKNESS

inch
GAGE NO.

6.20 0.244 3
5.72 0.225 4
5.26 0.207 5
4.88 0.192 6
4.50 0.177 7
4.11 0.162 8
3.76 0.148 9
3.43 0.135 10
3.05 0.120 11
2.69 0.106 12
2.34 0.092 13
2.03 0.080 14
1.83 0.072 15
1.57 0.062 16
1.37 0.054 17
1.22 0.048 18
1.04 0.041 19
0.89 0.035 20

CONVERSION TABLE FOR PIPE PILES
METRIC SIZE

 SHOWN ON THE PLANS
mm x mm

EQUIVALENT IMPERIAL SIZE

inch x inch
PP 360 x 4.55 NPS 14 x 0.179
PP 360 x 6.35 NPS 14 x 0.250
PP 360 x 9.53 NPS 14 x 0.375
PP 360 x 11.12 NPS 14 x 0.438
PP 406 x 12.70 NPS 16 x 0.500

PP 460 x T NPS 18 x T"
PP 508 x T NPS 20 x T"
PP 559 x T NPS 22 x T"
PP 610 x T NPS 24 x T"
PP 660 x T NPS 26 x T"
PP 711 x T NPS 28 x T"
PP 762 x T NPS 30 x T"
PP 813 x T NPS 32 x T"
PP 864 x T NPS 34 x T"
PP 914 x T NPS 36 x T"
PP 965 x T NPS 38 x T"
PP 1016 x T NPS 40 x T"
PP 1067 x T NPS 42 x T"
PP 1118 x T NPS 44 x T"
PP 1219 x T NPS 48 x T"
PP 1524 x T NPS 60 x T"

The thickness in inches (T") represents an exact conversion of
the metric thickness in millimeters (T).



Contract No.  03-1A4904
28

CONVERSION TABLE FOR STRUCTURAL TIMBER AND LUMBER
METRIC MINIMUM

 DRESSED DRY,
 SHOWN ON THE PLANS

mm x mm

METRIC MINIMUM
DRESSED GREEN,

SHOWN ON THE PLANS
mm x mm

EQUIVALENT NOMINAL
US SIZE

inch x inch

19x89 20x90 1x4
38x89 40x90 2x4
64x89 65x90 3x4
89x89 90x90 4x4

140x140 143x143 6x6
140x184 143x190 6x8
184x184 190x190 8x8
235x235 241x241 10x10
286x286 292x292 12x12

CONVERSION TABLE FOR NAILS AND SPIKES
METRIC COMMON NAIL,
 SHOWN ON THE PLANS

Length, mm
Diameter, mm

METRIC BOX NAIL,
 SHOWN ON THE PLANS

Length, mm
Diameter, mm

METRIC SPIKE,
 SHOWN ON THE

 PLANS
Length, mm

Diameter, mm

EQUIVALENT
IMPERIAL SIZE

Penny-weight

50.80
2.87

50.80
2.51

______ 6d

63.50
3.33

63.50
2.87

______ 8d

76.20
3.76

76.20
3.25

76.20
4.88

10d

82.55
3.76

82.55
3.25

82.55
4.88

12d

88.90
4.11

88.90
3.43

88.90
5.26

16d

101.60
4.88

101.60
3.76

101.60
5.72

20d

114.30
5.26

114.30
3.76

114.30
6.20

30d

127.00
5.72

127.00
4.11

127.00
6.68

40d

______ ______ 139.70
7.19

50d

______ ______ 152.40
7.19

60d
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8-1.02  APPROVED TRAFFIC PRODUCTS

The Department maintains a List of Approved Traffic Products.  The Engineer shall not be precluded from sampling and
testing products on the List of Approved Traffic Products.

The manufacturer of products on the List of Approved Traffic Products shall furnish the Engineer a Certificate of
Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard
Specifications for each type of traffic product supplied.

The following is the List of Approved Traffic Products:

PAVEMENT MARKERS, PERMANENT TYPE

RETROREFLECTIVE

Apex, Model 921 (100 mm x 100 mm)
Ray-O-Lite, Models SS (100 mm x 100 mm), RS (100 mm x 100 mm) and AA (100 mm x 100 mm)
Stimsonite, Models 88 (100 mm x 100 mm), 911 (100 mm x 100 mm), 953 (70 mm x 114 mm)
3M Series 290 (89 mm x 100 mm)

RETROREFLECTIVE WITH ABRASION RESISTANT SURFACE (ARS)

Ray-O-Lite "AA" ARS (100 mm x 100 mm)
Stimsonite, Models 911 (100 mm x 100 mm), 953 (70 mm x 114 mm)
3M Series 290 (89 mm x 100 mm)

RETROREFLECTIVE WITH ABRASION RESISTANT SURFACE (ARS)
(Used for recessed applications)

Stimsonite, Model 948 (58 mm x 119 mm)
Ray-O-Lite, Model 2002 (58 mm x 117 mm)
Stimsonite, Model 944SB (51 mm x 100 mm)*
Ray-O-Lite, Model 2004 ARS (51 mm x 100 mm)*

*For use only in 114 mm wide (older) recessed slots

NON-REFLECTIVE FOR USE WITH EPOXY ADHESIVE, 100 mm Round

Apex Universal (Ceramic)
Highway Ceramics, Inc. (Ceramic)

NON-REFLECTIVE FOR USE WITH BITUMEN ADHESIVE, 100 mm Round

Apex Universal (Ceramic)
Apex Universal, Model 929 (ABS)
Elgin Molded Plastics, "Empco-Lite" Model 900 (ABS)
Highway Ceramics, Inc. (Ceramic)
Hi-Way Safety, Inc., Models P20-2000W and 2001Y (ABS)
Interstate Sales, "Diamond Back" (ABS) and (Polypropylene)
Alpine Products, D-Dot (ABS)
Road Creations, Model RCB4NR (Acrylic)

PAVEMENT MARKERS, TEMPORARY TYPE

TEMPORARY MARKERS FOR LONG TERM DAY/NIGHT USE (6 months or less)

Apex Universal, Model 924 (100 mm x 100 mm)
Davidson Plastics Corp., Model 3.0 (100 mm x 100 mm)
Elgin Molded Plastics, "Empco-Lite" Model 901 (100 mm  x 100 mm)
Road Creations, Model R41C (100 mm x 100 mm)
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Vega Molded Products "Temporary Road Marker" (75 mm x 100 mm)

TEMPORARY MARKERS FOR SHORT TERM DAY/NIGHT USE (14 days or less)
(For seal coat or chip seal applications, clear protective covers are required)

Apex Universal, Model 932
Davidson Plastics, Models T.O.M., T.R.P.M., and "HH" (High Heat)
Hi-Way Safety, Inc., Model 1280/1281

STRIPING AND PAVEMENT MARKING MATERIALS

PERMANENT TRAFFIC STRIPING AND PAVEMENT MARKING TAPE

Advanced Traffic Marking, Series 300 and 400
Brite-Line, Series 1000
Swarco Industries, "Director 35" (For transverse application only)
Swarco Industries, "Director 60"
3M, "Stamark" Series 380 and 5730
3M, "Stamark" Series A320 Bisymetric (For use on low-volume roadways only)
3M, "Stamark" Series A420, A440, N420, and N440 (For transverse application only)

TEMPORARY (REMOVABLE) STRIPING AND PAVEMENT MARKING TAPE
(6 months or less)

Brite-Line, Series 100
P.B. Laminations, Aztec, Grade 102
Swarco Industries, "Director-2"
3M, "Stamark," Series A620
3M Series A145 Removable Black Line Mask
(Black Tape: For use only on Asphalt Concrete Surfaces)
Advanced Traffic Marking Black "Hide-A-Line"
(Black Tape: For use only on Asphalt Concrete Surfaces)

PREFORMED THERMOPLASTIC (Heated in place)

Flint Trading, "Premark" and "Premark 20/20 Flex"
Pavemark, "Hotape"

REMOVABLE TRAFFIC PAINT

Belpro, Series 250/252 and No. 93 Remover

CLASS 1 DELINEATORS

ONE-PIECE DRIVEABLE FLEXIBLE TYPE, 1700 mm

Carsonite, Curve-Flex CFRM-400
Carsonite, Roadmarker CRM-375
Davidson Plastics, "Flexi-Guide Models 400 and 566"
FlexStake, Model 654TM
GreenLine Models HWD1-66 and CGD1-66
J. Miller Industries, Model JMI-375 (with soil anchor)
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SPECIAL USE FLEXIBLE TYPE, 1700 mm

Carsonite, "Survivor" with 450 mm U-Channel base
FlexStake, Model 604
GreenLine Models HWD and CGD (with 450 mm U-Channel base)
Safe-Hit with 200 mm pavement anchor (SH248-GP1)
Safe-Hit with 380 mm soil anchor (SH248-GP2) and with 450 mm soil anchor (SH248-GP3)

SURFACE MOUNT FLEXIBLE TYPE, 1200 mm

Bent Manufacturing Company, "Masterflex" Model MF-180EX-48
Carsonite, "Super Duck II"
FlexStake, Surface Mount, Models 704 and 754TM

CHANNELIZERS

SURFACE MOUNT TYPE, 900 mm

Bent Manufacturing Company, "Masterflex" Models MF-360-36 (Round) and MF-180-36 (Flat)
Carsonite, "Super Duck" (Flat SDF-436, Round SDR-336)
Carsonite, Super Duck II Model SDCF203601MB "The Channelizer"
Davidson Plastics, Flex-Guide Models FG300LD and FG300UR
FlexStake, Surface Mount, Models 703 and 753TM
GreenLine, Model SMD-36
The Line Connection, "Dura-Post" Model DP36-3 (Permanent)
The Line Connection, "Dura-Post" Model DP36-3C  (Temporary)
Repo, Models 300 and 400
Safe-Hit, Guide Post, Model SH236SMA

CONICAL DELINEATORS, 1070 mm
(For 700 mm Traffic Cones, see Standard Specifications)

Bent Manufacturing Company "T-Top"
Plastic Safety Systems "Navigator-42"
Roadmaker Company "Stacker"
TrafFix Devices "Grabber"

OBJECT MARKERS

TYPE "K", 450 mm

Carsonite, Model SMD-615
FlexStake, Model 701KM
Repo, Models 300 and 400
Safe-Hit, Model SH718SMA
The Line Connection, Model DP21-4K

TYPE "K-4", 450-600 mm
(Shown as Type "Q" in the Traffic Manual)

Carsonite, Super Duck II
FlexStake, Model 701KM
Repo, Models 300 and 400
Safe-Hit, Models SH8 24SMA_WA and SH8 24GP3_WA
The Line Connection, Model DP21-4Q
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TEMPORARY RAILING (TYPE K) REFLECTORS AND CONCRETE BARRIER MARKERS

IMPACTABLE TYPE

ARTUK, "FB"
Davidson Plastics, Model PCBM-12
Duraflex Corp., "Flexx 2020" and "Electriflexx"

NON-IMPACTABLE TYPE

ARTUK, JD Series
Stimsonite, Model 967 (with 83 mm Acrylic cube corner reflector)
Stimsonite, Model 967LS
Vega Molded Products, Models GBM and JD

THRIE BEAM BARRIER MARKERS
(For use to the left of traffic)

Duraflex Corp., "Railrider"
Davidson Plastics, "Mini" (75 mm x 254 mm)

CONCRETE BARRIER DELINEATORS, 400 mm
(For use to the right of traffic.  When mounted on top of barrier, places top of reflective element at 1200 mm)

Davidson Plastics, Model PCBM T-16
Safe-Hit, Model SH216RBM

CONCRETE BARRIER-MOUNTED MINI-DRUM
(260 mm x 360 mm x 570 mm)

Stinson Equipment Company "SaddleMarker"

SOUND WALL DELINEATOR
(Applied to a vertical surface.  Top of reflective element at 1200 mm)

Davidson Plastics, PCBM S-36

GUARD RAILING DELINEATOR
(Top of reflective element at 1200 mm above plane of roadway)

WOOD POST TYPE, 686 mm

Carsonite, Model 427
Davidson Plastics FG 427 and FG 527
FlexStake, Model 102 GR
GreenLine GRD 27
J. Miller Model JMI-375G
Safe-Hit, Model SH227GRD

STEEL POST TYPE

Carsonite, Model CFGR-327 with CFGRBK300 Mounting Bracket
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RETROREFLECTIVE SHEETING FOR:

CHANNELIZERS, BARRIER MARKERS, AND DELINEATORS

3M, High Intensity
Reflexite, PC-1000 Metalized Polycarbonate
Reflexite, AC-1000 Acrylic
Reflexite, AP-1000 Metalized Polyester
Reflexite, AR-1000 Abrasion Resistant Coating
Stimsonite, Series 6200 (For rigid substrate devices only)

TRAFFIC CONES, 330 mm Sleeves

Reflexite SB (Polyester), Vinyl or "TR" (Semi-transparent)

TRAFFIC CONES, 100 mm and 150 mm Sleeves

3M Series 3840
Reflexite Vinyl, "TR" (Semi-transparent) or "Conformalite"

BARRELS AND DRUMS

Reflexite, "Super High Intensity" or "High Impact Drum Sheeting"
3M Series 3810

BARRICADES: Type I, Engineering Grade

American Decal, Adcolite
Avery Dennison, 1500 and 1600
3M, Scotchlite, Series CW

BARICADES: Type II, Super Engineering Grade

Avery Dennison, "Fasign" 2500 Series
Kiwalite Type II
Nikkalite 1800 Series

SIGNS: Type II, Super Engineering Grade

Avery Dennison, "Fasign" 2500 Series
Kiwalite, Type II
Nikkalite 1800 Series

SIGNS: Type III, High-Intensity Grade

3M Series 3800
Nippon Carbide, Nikkalite Brand Ultralite Grade II

SIGNS: Type IV, High-Intensity Prismatic Grade

Stimsonite Series 6200

SIGNS: Type VII, High-Intensity Prismatic Grade

3M Series 3900
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SIGNS: Type VI, Roll-Up Signs

Reflexite, Vinyl (Orange), Reflexite "SuperBright" (Fluorescent orange)
3M Series RS34 (Orange) and RS20 (Fluorescent orange)

SIGN SUBSTRATE FOR CONSTRUCTION AREA SIGNS

ALUMINUM

FIBERGLASS REINFORCED PLASTIC (FRP)

Sequentia, "Polyplate"
Fiber-Brite

8-1.03  MEASUREMENT OF QUANTITIES

Attention is directed to the provisions in Section 9-1.01, "Measurement of Quantities," of the Standard Specifications
and these special provisions.

The following is added after the third paragraph in Section 9-1.01, "Measurement of Quantities," of the Standard
Specifications:

All elements of the material plant controller which affect the accuracy or delivery of data shall be made available for
the application of security seals.  These devices will be inspected and adjusting elements sealed prior to the first
production of materials for the contract.  The security seals will be furnished by the Engineer.  Material production shall
cease when alteration, disconnection, or otherwise manipulation of the security seals occur and production shall not
resume until the device is inspected and resealed by the Engineer.

8-1.04  ENGINEERING FABRICS

Engineering fabrics shall conform to the requirements in Section 88, "Engineering Fabrics," of the Standard
Specifications and these special provisions.

The requirement that UV treated fabrics be submitted to the Transportation Laboratory at least 45 days prior to use shall
not apply.

Nonwoven and woven rock slope protection fabric shall conform to the following additional requirement:

Specification ASTM Designation Requirement
Permittivity, 1/second, Minimum D 4491 0.5

SECTION 8-2.  CONCRETE

8-2.01  PORTLAND CEMENT CONCRETE

Portland cement concrete shall conform to the provisions in Section 90, "Portland Cement Concrete," of the Standard
Specifications and these special provisions.

Unless the use of mineral admixture is prohibited, whenever the word "cement" is found in the Standard Specifications
or the special provisions, it shall be understood to mean "cementitious material" when both of the following conditions are
met:

A. The cement content of portland cement concrete is specified, and
B. Section 90, "Portland Cement Concrete," of the Standard Specifications is referenced.

Unless otherwise specified, Type C accelerating chemical admixture conforming to the requirements of ASTM
Designation: C 494, may be used in portland cement concrete for precast steam cured concrete members.

Section 90-1.01, "Description," of the Standard Specifications is amended to read:
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90-1.01   Description.—Portland cement concrete shall be composed of cementitious material, fine aggregate,
coarse aggregate, admixtures if used, and water, proportioned and mixed as specified in these specifications.

Unless otherwise specified, cementitious material to be used in portland cement concrete shall conform to the
requirements for cement and mineral admixtures in Section 90-2, "Materials" and shall be either: 1) "Type IP (MS)
Modified" cement; or 2) a combination of "Type II Modified" portland cement and mineral admixture.

Concrete for each portion of the work shall comply with the requirements for the Class, cementitious material
content in kilograms per cubic meter, 28-day compressive strength, minor concrete, or commercial quality concrete, as
shown on the plans or specified in these specifications or the special provisions.

Class 1 concrete shall contain not less than 400 kg of cementitious material per cubic meter.
Class 2 concrete shall contain not less than 350 kg of cementitious material per cubic meter.
Class 3 concrete shall contain not less than 300 kg of cementitious material per cubic meter.
Class 4 concrete shall contain not less than 250 kg of cementitious material per cubic meter.
Minor concrete shall contain not less than 325 kg of cementitious material per cubic meter unless otherwise

specified in these specifications or the special provisions.
Unless otherwise designated on the plans or specified in these specifications or the special provisions, the amount of

cementitious material used per cubic meter of concrete in structures or portions of structures shall conform to the
following:

Use Cementitious Material Content

(kg/m
3

)

Concrete which is designated by compressive strength:
Deck slabs and slab spans of bridges
Roof sections of exposed top box culverts
Other portions of structures

400 min., 475 max.
400 min., 475 max.
350 min., 475 max.

Concrete not designated by compressive strength:
Deck slabs and slab spans of bridges
Roof sections of exposed top box culverts
Prestressed members
Seal courses
Other portions of structures

400 min.
400 min.
400 min.
400 min.
350 min.

Concrete for precast members 350 min., 550 max.

Whenever the 28-day compressive strength shown on the plans is greater than 25 MPa, the concrete shall be
considered to be designated by compressive strength.  If the plans show a 28-day compressive strength which is 31 MPa
or greater, an additional 7 days will be allowed to obtain the specified strength.  The 28-day compressive strengths
shown on the plans which are 25 MPa or less, are shown for design information only and are not to be considered a
requirement for acceptance of the concrete.

Concrete designated by compressive strength shall be proportioned such that the concrete will conform to the
strength shown on the plans or specified in the special provisions.

The Contractor shall determine the mix proportions for all concrete except pavement concrete.  The Engineer will
determine the mix proportions for pavement concrete.

Before using concrete for which the mix proportions have been determined by the Contractor, or in advance of
revising those mix proportions, the Contractor shall submit in writing to the Engineer a copy of the mix design.

Compliance with cementitious material content requirements will be verified in conformance with procedures
described in California Test 518 for cement content.  For testing purposes, mineral admixture shall be considered to be
cement.  Batch proportions shall be adjusted as necessary to produce concrete having the specified cementitious material
content.

If any concrete used in the work has a cementitious material content, consisting of cement, mineral admixture, or
cement plus mineral admixture, which is less than the minimum required for the work, the concrete shall be removed.
However, if the Engineer determines that the concrete is structurally adequate, the concrete may remain in place and the
Contractor shall pay to the State $0.55 for each kilogram of cement, mineral admixture, or cement plus mineral
admixture which is less than the minimum required for the work.  The Department may deduct the amount from any
monies due, or that may become due, the Contractor under the contract.  The deductions will not be made unless the
difference between the contents required and those actually provided exceeds the batching tolerances permitted by
Section 90-5, "Proportioning."  No deductions for cementitious material content will be made based on the results of
California Test 518.
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The requirements of the preceding paragraph shall not apply to minor concrete nor commercial quality concrete.
All concrete for which the mix proportions are determined either by the Contractor or the Engineer shall conform to

the requirements of this Section 90.

The first paragraph in Section 90-2.01, "Portland Cement," of the Standard Specifications is amended to read:

90-2.01   Portland Cement.—Unless otherwise specified, portland cement shall be either "Type IP (MS) Modified"
cement or "Type II Modified" portland cement.

"Type IP (MS) Modified" cement shall conform to the specifications for Type IP (MS) cement in ASTM
Designation:  C 595, and shall be comprised of an intimate mixture of Type II cement and not more than 25 percent of a
mineral admixture.  The type and minimum amount of mineral admixture used in the manufacture of "Type IP (MS)
Modified" cement shall be in conformance with the provisions of Section 90-4.08, "Required Use of Mineral
Admixtures."

"Type II Modified" portland cement shall conform to the specifications for Type II portland cement in ASTM
Designation:  C 150.

In addition, "Type IP (MS) Modified" cement and "Type II Modified" portland cement shall conform to the
following requirements:

A. The cement shall not contain more than 0.60 percent by mass of alkalies, calculated as the percentage of Na2O
plus 0.658 times the percentage of K2O, when determined by either direct intensity flame photometry or by the
atomic absorption method.  The instrument and procedure used shall be qualified as to precision and accuracy in
conformance with the requirements of ASTM Designation:  C 114.

B. The autoclave expansion shall not exceed 0.50 percent.
C. Mortar, containing the cement to be used and Ottawa sand, when tested in conformance with California Test

527, shall not expand in water more than 0.010 percent and shall not contract in air more than 0.048 percent
except that when cement is to be used for precast prestressed concrete piling, precast prestressed concrete
members or steam cured concrete products, the mortar shall not contract in air more than 0.053 percent.

The second paragraph in Section 90-2.01, "Portland Cement," of the Standard Specifications is amended to read:

Type III and Type V portland cements shall conform to the specifications in ASTM Designation:  C 150, and the
additional requirements listed above for Type II Modified portland cement, except that when tested in conformance with
California Test 527, mortar containing Type III portland cement shall not contract in air more than 0.075 percent.

The third paragraph in Section 90-2.01, "Portland Cement," of the Standard Specifications is deleted.
The twelfth paragraph in Section 90-2.02, "Aggregates," of the Standard Specifications is deleted.
The first paragraph in Section 90-2.03, "Water," of the Standard Specifications is amended to read:

90-2.03   Water.—In conventionally reinforced concrete work, the water for curing, for washing aggregates, and for
mixing shall be free from oil and shall not contain more than 1,000 parts per million of chlorides as Cl, nor more than
1,300 parts per million of sulfates as SO4.  In prestressed concrete work, the water for curing, for washing aggregates,
and for mixing shall be free from oil and shall not contain more than 650 parts per million of chlorides as Cl, nor more
than 1,300 parts per million of sulfates as SO4.  In no case shall the water contain an amount of impurities that will cause
either:  1) a change in the setting time of cement of more than 25 percent when tested in conformance with ASTM
Designation:  C 191 or ASTM Designation:  C 266; or 2) a reduction in the compressive strength of mortar at 14 days of
more than 5 percent, when tested in conformance with ASTM Designation:  C 109, when compared to the results
obtained with distilled water or deionized water, tested in conformance with ASTM Designation:  C 109.

The following section is added to  Section 90-2, "Materials," of the Standard Specifications:

90-2.04   Admixture Materials.—Admixture materials shall conform to the requirements of the ASTM
Designations shown below:

Chemical Admixtures—ASTM Designation:  C 494.
Air-entraining Admixtures—ASTM Designation:  C 260.
Calcium Chloride—ASTM Designation:  D 98.
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Mineral Admixtures—Coal fly ash, raw or calcined natural pozzolan as specified in ASTM Designation:
C 618, except that the loss on ignition shall not exceed 4 percent, or, silica fume as specified in ASTM Designation:
C 1240, with reduction of mortar expansion of 80 percent, minimum, using the cement from the proposed mix
design.

Mineral admixtures shall be used in conformance with the provisions in Section 90-4.08, "Required Use of Mineral
Admixtures."
Section 90-4.02, "Materials," of the Standard Specifications is amended to read:

90-4.02   Materials.—Admixture materials shall be as specified in Section 90-2.04, "Admixture Materials."

Section 90-4.05, "Optional Use of Chemical Admixtures," of the Standard Specifications is amended to read:

90-4.05   Optional Use of Chemical Admixtures.—The Contractor will be permitted to use Type A or F, water-
reducing; Type B, retarding; or Type D or G, water-reducing and retarding admixtures as described in ASTM
Designation:  C 494 to conserve cementitious material or to facilitate any concrete construction application subject to the
following conditions:

When a water-reducing admixture or a water-reducing and retarding admixture is used, the cementitious
material content specified or ordered may be reduced by a maximum of 5 percent by mass except that the resultant
cementitious material content shall be not less than 300 kilograms per cubic meter.

When a reduction in cementitious material content is made, the dosage of admixture used shall be the dosage
used in determining approval of the admixture.

Section 90-4.07, "Optional Use of Air-entraining Admixtures," of the Standard Specifications is amended to read:

90-4.07   Optional Use of Air-entraining Admixtures.—When air-entrainment has not been specified or ordered
by the Engineer, the Contractor will be permitted to use an air-entraining admixture to facilitate the use of any
construction procedure or equipment provided that the average air content, as determined by California Test 504, of
3 successive tests does not exceed 4 percent and no single test value exceeds 5.5 percent.  If the Contractor elects to use
an air-entraining admixture in concrete for pavement, the Contractor shall so indicate at the time the Contractor
designates the source of aggregate as provided in Section 40-1.015, "Cement Content."

Section 90-4.08, "Required Use of Mineral Admixtures," of the Standard Specifications is amended to read:

90-4.08   Required Use of Mineral Admixtures.—Unless otherwise specified, mineral admixture shall be
combined with cement to make cementitious material for use in portland cement concrete.

The calcium oxide content of mineral admixtures shall not exceed 10 percent and the available alkali, as sodium
oxide equivalent, shall not exceed 1.5 percent when measured in conformance with the requirements of ASTM
Designation:  C 618.

The amounts of cement and mineral admixture used in cementitious material for portland cement concrete shall be
sufficient to satisfy the minimum cementitious material content requirements specified in Section 90-1.01, "Description,"
or Section 90-4.05, "Optional Use of Chemical Admixtures," and shall conform to the following:

The minimum amount of cement shall not be less than 75 percent by mass of the specified minimum
cementitious material content.

The minimum amount of mineral admixture to be combined with cement shall be determined using one of the
following criteria:

A. When the calcium oxide content of a mineral admixture, measured in conformance with the requirements
of ASTM Designation: C 618 and Section 90-2.04, "Admixture Materials," is equal to or less than 2 percent
by mass, the amount of mineral admixture shall not be less than 15 percent by mass of the total amount of
cementitious material to be used in the mix.

B. When the calcium oxide content of a mineral admixture, measured in conformance with the requirements
of ASTM Designation:  C 618 and Section 90-2.04, "Admixture Materials," is greater than 2 percent , the
amount of mineral admixture shall not be less than 25 percent by mass of the total amount of cementitious
material to be used in the mix.
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C. When a mineral admixture is used, which conforms to the requirements for silica fume in Section 90-2.04,
"Admixture Materials," is used, the amount of mineral admixture shall not be less than 10 percent by mass
of the total amount of cementitious material to be used in the mix.

If more than the required amount of cementitious material is used, the additional cementitious material in the
mix may be either cement, any mineral admixture conforming to the requirements of Section 90-2.04, "Admixture
Materials," or a combination of both; however, the maximum total amount of mineral admixture shall not exceed
35 percent by mass of the total amount of cementitious material to be used in the mix.  Where Section 90-1.01,
"Description," specifies a maximum cementitious content in kilograms per cubic meter, the total mass of cement and
mineral admixture per cubic meter shall not exceed the specified maximum cementitious material content.

Section 90-4.09, "Optional Use of Mineral Admixture," of the Standard Specifications is deleted.
Section 90-4.11, "Storage, Proportioning, and Dispensing of Mineral Admixtures," of the Standard Specifications is

amended to read:

90-4.11   Storage, Proportioning, and Dispensing of Mineral Admixtures.—Mineral admixtures shall be
protected from exposure to moisture until used.  Sacked material shall be piled to permit access for tally, inspection and
identification for each shipment.

Adequate facilities shall be provided to assure that mineral admixtures meeting the specified requirements are kept
separate from other mineral admixtures in order to prevent any but the specified mineral admixtures from entering the
work.  Safe and suitable facilities for sampling mineral admixtures shall be provided at the weigh hopper or in the feed
line immediately in advance of the hopper.

Mineral admixtures shall be incorporated into concrete using equipment conforming to the requirements for cement
weigh hoppers, and charging and discharging mechanisms in ASTM Designation:  C 94, in Section 90-5.03,
"Proportioning," and in this Section 90-4.11.

When interlocks are required for cement and mineral admixture charging mechanisms by Section 90-5.03A,
"Proportioning for Pavement," and cement and mineral admixtures are weighed cumulatively, their charging
mechanisms shall be interlocked to prevent the introduction of mineral admixture until the mass of cement in the cement
weigh hopper is within the tolerances specified in Section 90-5.02, "Proportioning Devices."

Mineral admixture used in concrete for exposed surfaces of like elements of a structure shall be from the same
source and of the same percentage.

Section 90-5.02, "Proportioning Devices," of the Standard Specifications is amended to read:

90-5.02   Proportioning Devices.—All weighing, measuring or metering devices used for proportioning materials
shall conform to the requirements in Section 9-1.01, "Measurement of Quantities," and this Section 90-5.02.  In addition,
any automatic weighing systems used shall comply with the requirements for automatic proportioning devices in Section
90-5.03A, "Proportioning for Pavement."  These automatic devices shall be automatic to the extent that the only manual
operation required for proportioning the aggregates, cement, and mineral admixture for one batch of concrete is a single
operation of a switch or starter.

Proportioning devices shall be tested at the expense of the Contractor as frequently as the Engineer may deem
necessary to insure their accuracy.

Weighing equipment shall be insulated against vibration or movement of other operating equipment in the plant.
When the plant is in operation, the mass of each batch of material shall not vary from the mass designated by the
Engineer by more than the tolerances specified herein.

Equipment for cumulative weighing of aggregate shall have a zero tolerance of ±0.5 percent of the designated total
batch mass of the aggregate.  For systems with individual weigh hoppers for the various sizes of aggregate, the zero
tolerance shall be ±0.5 percent of the individual batch mass designated for each size of aggregate.  Equipment for
cumulative weighing of cement and mineral admixtures shall have a zero tolerance of ±0.5 percent of the designated
total batch mass of the cement and mineral admixture.  Equipment for weighing cement or mineral admixture separately
shall have a zero tolerance of ±0.5 percent of their designated individual batch masses.  Equipment for measuring water
shall have a zero tolerance of ±0.5 percent of its designated mass or volume.
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The mass indicated for any batch of material shall not vary from the preselected scale setting by more than the
following:

A. Aggregate weighed cumulatively shall be within 1.0 percent of the designated total batch mass of the aggregate.
Aggregates weighed individually shall be within 1.5 percent of their respective designated batch masses.

B. Cement shall be within 1.0 percent of its designated batch mass.  When weighed individually, mineral
admixture shall be within 1.0 percent of its designated batch mass.  When mineral admixture and cement are
permitted to be weighed cumulatively, cement shall be weighed first to within 1.0 percent of its designated
batch mass, and the total for cement and mineral admixture shall be within 1.0 percent of the sum of their
designated batch masses.

C. Water shall be within 1.5 percent of its designated mass or volume.

Each scale graduation shall be approximately 0.001 of the total capacity of the scale.  The capacity of scales for
weighing cement, mineral admixture, or cement plus mineral admixture and aggregates shall not exceed that of
commercially available scales having single graduations indicating a mass not exceeding the maximum permissible mass
variation above, except that no scale shall be required having a capacity of less than 500 kg, with 0.5 kg graduations.

Section 90-5.03, "Proportioning," excluding Section 90-5.03A, "Proportioning for Pavement," of the Standard
Specifications is amended to read:

90-5.03   Proportioning.—Proportioning shall consist of dividing the aggregates into the specified sizes, each
stored in a separate bin, and combining them with cement, mineral admixture and water as provided in these
specifications.  Aggregates shall be proportioned by mass.

At the time of batching, all aggregates shall have been dried or drained sufficiently to result in a stable moisture
content such that no visible separation of water from aggregate will take place during transportation from the
proportioning plant to the point of mixing.  In no event shall the free moisture content of the fine aggregate at the time of
batching exceed 8 percent of its saturated, surface-dry mass.

Should separate supplies of aggregate material of the same size group, but of different moisture content or specific
gravity or surface characteristics affecting workability, be available at the proportioning plant, withdrawals shall be made
from one supply exclusively and the materials therein completely exhausted before starting upon another.

Bulk "Type IP (MS) Modified" cement, that conforms to the requirements in Section 90-2.01, "Portland Cement,"
shall be weighed in an individual hopper and shall be kept separate from the aggregates until the ingredients are released
for discharge into the mixer.

Bulk cement to be blended with mineral admixture for use in portland cement concrete for pavement and structures
may be weighed in separate, individual weigh hoppers or may be weighed in the same weigh hopper with mineral
admixture and shall be kept separate from the aggregates until the ingredients are released for discharge into the mixer.
If the cement and mineral admixture are weighed cumulatively, the cement  shall be weighed first.

When cement and mineral admixtures are weighed in separate weigh hoppers, the weigh systems for the
proportioning of the aggregate, the cement, and the mineral admixture shall be individual and distinct from all other
weigh systems.  Each weigh system shall be equipped with a hopper, a lever system, and an indicator to constitute an
individual and independent material weighing device.  The cement and the mineral admixture shall be discharged into
the mixer simultaneously with the aggregate.

The scale and weigh hopper for bulk weighing cement, mineral admixture, and cement plus mineral admixture shall
be separate and distinct from the aggregate weighing equipment.

When the source of any aggregate is changed for concrete structures, the Contractor shall adjust the mix proportions
and submit in writing to the Engineer a copy of the mix design before using such aggregates.  When the source of any
aggregate is changed for other concrete, the Engineer shall be allowed sufficient time to adjust the mix and such
aggregates shall not be used until necessary adjustments are made.

For all batches with a volume of one cubic meter or more, the batching equipment shall conform to one of the
following combinations:

A. Separate boxes and separate scale and indicator for weighing each size of aggregate.
B. Single box and scale indicator for all aggregates.
C. Single box or separate boxes and automatic weighing mechanism for all aggregates.
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In order to check the accuracy of batch masses, the gross mass and tare mass of batch trucks, truck mixers, truck
agitators, and non-agitating hauling equipment shall be determined when ordered by the Engineer.  The equipment shall
be weighed at the Contractor’s expense on scales designated by the Engineer.

Section 90-5.03A, "Proportioning for Pavement," of the Standard Specifications is amended to read:

90-5.03A   Proportioning for Pavement.—Aggregates and bulk cement, mineral admixture, and cement plus
mineral admixture for use in pavement shall be proportioned by mass by means of automatic proportioning devices of
approved type conforming to the requirements specified in this Section 90-5.03A.

The Contractor shall install and maintain in operating condition an electrically actuated moisture meter that will
indicate, on a readily visible scale, changes in the moisture content of the fine aggregate as it is batched within a
sensitivity of 0.5 percent by mass of the fine aggregate.

The batching of cement, mineral admixture, or cement plus mineral admixture and aggregate shall be interlocked so
that a new batch cannot be started until all weigh hoppers are empty, the proportioning devices are within zero tolerance,
and the discharge gates are closed.  The interlock shall permit no part of the batch to be discharged until all aggregate
hoppers and the cement and mineral admixture hoppers or the cement plus mineral admixture hopper are charged with
masses which are within the tolerances specified in Section 90-5.02, "Proportioning Devices."

The discharge gate on the cement and mineral admixture hoppers or the cement plus mineral admixture hopper shall
be designed to permit regulating the flow of cement, mineral admixture, or cement plus mineral admixture into the
aggregate as directed by the Engineer.

When separate weigh boxes are used for each size of aggregate, the discharge gates shall permit regulating the flow
of each size of aggregate as directed by the Engineer.

Material discharged from the several bins shall be controlled by gates or by mechanical conveyors.  The means of
withdrawal from the several bins, and of discharge from the weigh box, shall be interlocked so that not more than one
bin can discharge at a time, and that the weigh box cannot be tripped until the required quantity from each of the several
bins has been deposited therein.  Should a separate weigh box be used for each size of aggregate, all may be operated and
discharged simultaneously.

When the discharge from the several bins is controlled by gates, each gate shall be actuated automatically so that the
required mass is discharged into the weigh box, after which the gate shall automatically close and lock.

The automatic weighing system shall be designed so that all proportions required may be set on the weighing
controller at the same time.

The third paragraph in Section 90-6.01, "General," of the Standard Specifications is amended to read:

All concrete shall be homogeneous and thoroughly mixed, and there shall be no lumps or evidence of undispersed
cement, mineral admixture, or cement plus mineral admixture.

The third and fourth paragraphs in Section 90-6.02, "Machine Mixing," of the Standard Specifications are amended to
read:

The batch shall be so charged into the mixer that some water will enter in advance of cementitious materials and
aggregates.  All water shall be in the drum by the end of the first one-fourth of the specified mixing time.

Cementitious materials shall be batched and charged into the mixer by means that will not result either in loss of
cementitious materials due to the effect of wind, or in accumulation of cementitious materials on surfaces of conveyors
or hoppers, or in other conditions which reduce or vary the required quantity of cementitious material in the concrete
mixture.

The sixth paragraph in Section 90-6.02, "Machine Mixing," of the Standard Specifications is amended to read:

The total elapsed time between the intermingling of damp aggregates and all cementitious materials and the start of
mixing shall not exceed 30 minutes.

The seventh through tenth paragraphs in Section 90-6.03, "Transporting Mixed Concrete," of the Standard Specifications
are amended to read:
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When a truck mixer or agitator is used for transporting concrete to the delivery point, discharge shall be completed
within 1.5 hours, or before 250 revolutions of the drum or blades, whichever comes first, after the introduction of the
cement to the aggregates.  Under conditions contributing to quick stiffening of the concrete, or when the temperature of
the concrete is 30° C, or above, a time less than 1.5 hours may be required.

When non-agitating hauling equipment is used for transporting concrete to the delivery point, discharge shall be
completed within one hour after the addition of the cement to the aggregates.  Under conditions contributing to quick
stiffening of the concrete, or when the temperature of the concrete is 30° C, or above, the time between the introduction
of cement to the aggregates and discharge shall not exceed 45 minutes.

Each load of concrete delivered at the jobsite shall be accompanied by a weight certificate showing the mix
identification number, non-repeating load number, date and time at which the materials were batched, the total amount of
water added to the load and for transit-mixed concrete, the reading of the revolution counter at the time the truck mixer is
charged with cement.  This weight certificate shall also show the actual scale masses (kilograms) for the ingredients
batched.  Theoretical or target batch masses shall not be used as a substitute for actual scale masses.

Weight certificates shall be provided in printed form, or if approved by the Engineer, the data may be submitted in
electronic media. Electronic media shall be presented in a tab-delimited format on 90 mm diskette with a capacity of at
least 1.4 megabytes.  Captured data, for the ingredients represented by each batch shall be LFCR (one line, separate
record) with allowances for sufficient fields to satisfy the amount of data required by these specifications.

The Contractor may furnish a weight certificate that is accompanied by a separate certificate which lists the actual
batch masses or measurements for a load of concrete provided that both certificates are 1) imprinted with the same non-
repeating load number that is unique to the contract and 2) delivered to the jobsite with the load.

All weight certificates furnished by the Contractor shall conform to the requirements of Section 9-1.01,
"Measurement of Quantities."
Section 90-6.05, "Hand-Mixing," of the Standard Specifications is amended to read:

90-6.05   Hand-Mixing.—Hand-mixed concrete shall be made in batches not more than one-fourth cubic meter and
shall be mixed on a watertight, level platform.  The proper amount of coarse aggregate shall be measured in measuring
boxes and spread on the platform and the fine aggregate shall be spread on this layer, the 2 layers being not more than
0.3 meters in total depth.  On this mixture shall be spread the dry cement and mineral admixture and the whole mass
turned no fewer than 2 times dry; then sufficient clean water shall be added, evenly distributed, and the whole mass again
turned no fewer than 3 times, not including placing in the carriers or forms.

The table in the first paragraph in Section 90-6.06, "Amount of Water and Penetration," of the Standard Specifications is
amended to read:

Type of Work Nominal Penetration
(mm)

Maximum Penetration
(mm)

Concrete pavement 0-25 40
Non-reinforced concrete facilities 0-35 50
Reinforced concrete structures:

Sections over 300 mm thick
Sections 300 mm thick or less

0-35
0-50

65
75

Concrete placed under water 75-100 115
Cast-in-place concrete piles 65-90 100

The first paragraph following the table of penetration ranges in Section 90-6.06, "Amount of Water and Penetration," of
the Standard Specifications is amended to read:

The amount of free water used in concrete shall not exceed 183 kg/m3, plus 20 kg for each required 100 kg of
cementitious material in excess of 325 kg/m3.
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The fourth paragraph in Section 90-6.06, "Amount of Water and Penetration," of the Standard Specifications is amended
to read:

Where there are adverse or difficult conditions which affect the placing of concrete, the above specified penetration
and free water content limitations may be exceeded providing the Contractor is granted permission by the Engineer in
writing to increase the cementitious material content per cubic meter of concrete.  The increase in water and cementitious
material shall be at a ratio not to exceed 30 kg of water per added 100 kg of cementitious material per cubic meter.  The
cost of additional cementitious material and water added under these conditions shall be at the Contractor’s expense and
no additional compensation will be allowed therefor.

Section 90-9.01, "General," of the Standard Specifications is amended to read:

90-9.01   General.—Concrete compressive strength requirements consist of a minimum strength which must be
attained before various loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum
strength at the age of 28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths
required are specified elsewhere or are shown on the plans.

The compressive strength of concrete will be determined from test cylinders which have been fabricated from
concrete sampled in conformance with California Test 539.  Test cylinders will be molded and initial field cured in
conformance with California Test 540.  Test cylinders will be cured and tested after receipt at the testing laboratory in
conformance with California Test 521.  A strength test shall consist of the average strength of 2 cylinders fabricated from
material taken from a single load of concrete, except that, if any cylinder should show evidence of improper sampling,
molding, or testing, that cylinder shall be discarded and the strength test shall consist of the strength of the remaining
cylinder.

When concrete compressive strength is specified as a prerequisite to applying loads or stresses to a concrete
structure or member, test cylinders for other than steam cured concrete will be cured in conformance with Method 1 of
California Test 540.  The compressive strength of concrete determined for these purposes will be evaluated on the basis
of individual tests.

When concrete is designated by 28-day compressive strength rather than by cementitious material content, the
concrete strength to be used as a basis for acceptance of other than steam cured concrete will be determined from
cylinders cured in conformance with Method 1 of California Test 540.  If the result of a single compressive strength test
at the maximum age specified or allowed is below the specified strength but is 95 percent or more of the specified
strength, the Contractor shall, at the Contractor’s expense, make corrective changes, subject to approval of the Engineer,
in the mix proportions or in the concrete fabrication procedures, before placing additional concrete, and shall pay to the
State $14.00 for each in-place cubic meter of concrete represented by the deficient test.  If the result of a single
compressive strength test at the maximum age specified or allowed is below 95 percent of the specified strength, but is
85 percent or more of the specified strength, the Contractor shall make the corrective changes specified above, and shall
pay to the State $20.00 for each in place cubic meter of concrete represented by the deficient test.  In addition, such
corrective changes shall be made when the compressive strength of concrete tested at 7 days indicates, in the judgment of
the Engineer, that the concrete will not attain the required compressive strength at the maximum age specified or
allowed.  All concrete represented by a single test which indicates a compressive strength of less than 85 percent of the
specified 28-day compressive strength will be rejected in conformance with the provisions in Section 6-1.04, "Defective
Materials."

If the test result indicates that the compressive strength at the maximum curing age specified or allowed is below the
specified strength, but 85 percent or more of the specified strength, payments to the State as required above shall be
made, unless the Contractor, at the Contractor’s expense, obtains and submits evidence acceptable to the Engineer that
the strength of the concrete placed in the work meets or exceeds the specified 28-day compressive strength.  If the test
result indicates a compressive strength at the maximum curing age specified or allowed below 85 percent, the concrete
represented by that test will be rejected, unless the Contractor, at the Contractor’s expense, obtains and submits evidence
acceptable to the Engineer that the strength and quality of the concrete placed in the work are acceptable.  If the evidence
consists of tests made on cores taken from the work, the cores shall be obtained and tested in conformance with the
specifications of ASTM Designation:  C 42.

No single compressive strength test shall represent more than 250 cubic meters.
When a precast concrete member is steam cured, the compressive strength of the concrete will be determined from

test cylinders which have been handled and stored in conformance with Method 3 of California Test 540.  The
compressive strength of steam cured concrete will be evaluated on the basis of individual tests representing specific
portions of production.  When the concrete is designated by 28-day compressive strength rather than by cementitious
material content, the concrete shall be considered to be acceptable whenever its compressive strength reaches the
specified 28-day compressive strength provided that strength is reached in not more than the maximum number of days
specified or allowed after the member is cast.
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When concrete is specified by compressive strength, prequalification of materials, mix proportions, mixing
equipment, and procedures proposed for use, will be required prior to placement of the concrete.  Prequalification shall
be accomplished by the submission of acceptable certified test data or trial batch reports by the Contractor.
Prequalification data shall be based on the use of materials, mix proportions, mixing equipment, procedures, and size of
batch proposed for use in the work.

Certified test data, in order to be acceptable, must indicate that not less than 90 percent of at least 20 consecutive
tests exceed the specified strength at the maximum number of cure days specified or allowed, and none of those tests are
less than 95 percent of specified strength.  Strength tests included in the data shall be the most recent tests made on
concrete of the proposed mix design and all shall have been made within one year of the proposed use of the concrete.

Trial batch test reports, in order to be acceptable, must indicate that the average compressive strength of
5 consecutive concrete cylinders, taken from a single batch, at not more than 28 days (or the maximum age allowed)
after molding shall be at least 4 MPa greater than the specified 28-day compressive strength, and no individual cylinder
shall have a strength less than the specified strength at the maximum age specified or allowed.  Data contained in the
report shall be from trial batches which were produced within one year of the proposed use of specified strength concrete
in the project.  Whenever air-entrainment is required, the air content of trial batches shall be equal to or greater than the
air content specified for the concrete without reduction due to tolerances.

All tests shall be performed in conformance with either the appropriate California Test methods or the comparable
ASTM test methods.  All equipment employed in testing shall be in good condition and shall be properly calibrated.  If
the tests are performed during the life of the contract, the Engineer shall be notified sufficiently in advance of performing
the tests in order to witness the test procedures.

The certified test data and trial batch test reports shall include the following information:

A. Date of mixing.
B. Mixing equipment and procedures used.
C. The size of batch in cubic meters and the mass, type and source of all ingredients used.
D. Penetration of the concrete.
E. The air content of the concrete if an air-entraining admixture is used.
F. The age at time of testing and strength of all concrete cylinders tested.

All certified test data and trial batch test reports shall be signed by an official of the firm which performed the tests.
When approved by the Engineer, concrete from trial batches may be used in the work at locations where concrete of

a lower quality is required and the concrete will be paid for as the type or class of concrete required at that location.
After materials, mix proportions, mixing equipment, and procedures for concrete have been prequalified for use,

additional prequalification by testing of trial batches will be required prior to making any changes which, in the
judgment of the Engineer, could result in a lowering of the strength of the concrete below that specified.

The Contractor’s attention is directed to the time required to test trial batches and the Contractor shall be responsible
for production of trial batches at a sufficiently early date so that the progress of the work is not delayed.

When precast concrete members are manufactured at the plant of an established manufacturer of precast concrete
members, the mix proportions of the concrete shall be determined by the Contractor, and a trial batch and
prequalification of the materials, mix proportions, mixing equipment, and procedures will not be required.

Section 90-10.02A, "Portland Cement," of the Standard Specifications is renamed "Cementitious Material" and is
amended to read:

90-10.02A   Cementitious Material.—Cementitious material shall conform to the provisions in Section 90-1.01,
"Description."  Compressive strength requirements consist of a minimum strength which must be attained before various
loads or stresses are applied to the concrete and, for concrete designated by strength, a minimum strength at the age of
28 days or at the age otherwise allowed in Section 90-1.01, "Description."  The various strengths required are specified
elsewhere or are shown on the plans.

The fifth paragraph in Section 90-10.02B, "Aggregate," of the Standard Specifications is deleted.
Section 90-10.03, "Production," of the Standard Specifications is amended to read:

90-10.03   Production.—Cementitious material, water, aggregate, and admixtures shall be stored, proportioned,
mixed, transported, and discharged in conformance with recognized standards of good practice, which will result in
concrete that is thoroughly and uniformly mixed, that is suitable for the use intended, and which conforms to
requirements specified herein. "Recognized standards of good practice" are outlined in various industry publications
such as are issued by American Concrete Institute, AASHTO, or California Department of Transportation.
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The cementitious material content of minor concrete shall conform to the provisions in Section 90-1.01,
"Description."

The amount of water used shall result in a consistency of concrete conforming to the provisions in Section 90-6.06,
"Amount of Water and Penetration."  Additional mixing water shall not be incorporated into the concrete during hauling
or after arrival at the delivery point, unless authorized by the Engineer.

Discharge of ready-mixed concrete from the transporting vehicle shall be made while the concrete is still plastic and
before any stiffening occurs.  An elapsed time of 1.5 hours (one hour in non-agitating hauling equipment), or more than
250 revolutions of the drum or blades, after the introduction of the cementitious material to the aggregates, or a
temperature of concrete of more than 32° C. will be considered as conditions contributing to the quick stiffening of
concrete.  The Contractor shall take whatever action is necessary to eliminate quick stiffening, except that the addition of
water will not be permitted.

The required mixing time in stationary mixers shall be not less than 50 seconds nor more than 5 minutes.
The minimum required revolutions at mixing speed for transit-mixed concrete shall be not less than that

recommended by the mixer manufacturer, and shall be increased, if necessary, to produce thoroughly and uniformly
mixed concrete.

Each load of ready-mixed concrete shall be accompanied by a weight certificate which shall be delivered to the
Engineer at the discharge location of the concrete, unless otherwise directed by the Engineer.  The weight certificate
shall be clearly marked with the date and time of day when the load left the batching plant and, if hauled in truck mixers
or agitators, the time the mixing cycle started.

A Certificate of Compliance in conformance with the provisions in Section 6-1.07, "Certificates of Compliance,"
shall be furnished to the Engineer, prior to placing minor concrete from a source not previously used on the contract,
stating that minor concrete to be furnished meets all contract requirements, including minimum cementitious material
content specified.

The third and fourth paragraphs in Section 90-11.02, "Payment," of the Standard Specifications are amended to read:

Should the Engineer order the Contractor to incorporate any admixtures in the concrete when their use is not
required by these specifications or the special provisions, furnishing the admixtures and adding them to the concrete will
be paid for as extra work as provided in Section 4-1.03D.

Should the Contractor use admixtures as permitted under Sections 90-4.05, "Optional Use of Chemical
Admixtures;" or 90-4.07, "Optional Use of Air-entraining Admixtures;" or should the Contractor request and obtain
permission to use other admixtures for the Contractor’s benefit, the Contractor shall furnish those admixtures and
incorporate them in the concrete at the Contractor’s expense and no additional compensation will be allowed therefor.

8-2.02  FREEZE-THAW REQUIREMENTS

Aggregates proposed for use in portland cement concrete and precast portland cement concrete products shall pass the
freezing and thawing test, as specified in Section 90-2.02, "Aggregates," of the Standard Specifications and these special
provisions.

A list of sources of aggregates which have previously passed the freeze-thaw test is available at the District Office in
District Materials Branch at 703 B Street, Building No. 2,  Marysville, California   95901.

The Contractor's attention is directed to the fact that California Test 528, "Test for Freeze-Thaw Resistance of
Aggregates in Air-Entrained Concrete," does not include procedures that determine compliance of the aggregates with the
other requirements of the plans and specifications.

The mortar strength of fine aggregate relative to the mortar strength of Ottawa sand shall be 100 percent, minimum, as
determined by California Test 515.

Unless a higher cement content is otherwise required, the minimum cement content for all portland cement concrete and
for all precast portland cement concrete products shall be 350 kilograms per cubic meter.

An air-entraining admixture conforming to the requirements in Section 90-4, "Admixtures," of the Standard
Specifications shall be added to the concrete at the rate required to result in an air content of 6 ± 1.5 percent in the freshly
mixed concrete, unless a different air content is specified elsewhere in these special provisions.
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SECTION 8-3.  WELDING

8-3.01  WELDING ELECTRODES

Flux core welding electrodes conforming to the requirements of AWS A5.20 E6XT-4 or E7XT-4 shall not be used to
perform any type of welding for this project.

8-3.02  WELDING QUALITY CONTROL

Welding quality control shall conform to the requirements in the AWS welding codes, the Standard Specifications and
these special provisions.

Welding quality control shall apply when any work is welded in conformance with the provisions in Section 49, "Piling,"
Section 52, "Reinforcement," Section 55, "Steel Structures," Section 56-1, "Overhead Sign Structures,"
Section 75-1.035, "Bridge Joint Restrainer Units," or Section 86-2.04, "Standards, Steel Pedestals and Posts," of the Standard
Specifications.

Wherever reference is made to the following AWS welding codes in the Standard Specifications, on the plans or in these
special provisions, the year of adoption for these codes shall be as listed:

AWS Code Year of Adoption
D1.1 1998
D1.4 1992
D1.5 1995
D1.5

(metric only)
1996

All requirements of the AWS welding codes shall apply unless specified otherwise in the Standard Specifications, on the
plans or in these special provisions.  Wherever the abbreviation AWS is used, it shall be equivalent to the abbreviations
ANSI/AWS or ANSI/AASHTO/AWS.

The welding of all fracture critical members (FCMs) shall conform to the provisions specified in the Fracture Control
Plan (FCP) and herein.

The Contractor shall designate in writing a welding Quality Control Manager (QCM).  The QCM shall be responsible
directly to the Contractor for the quality of welding, including materials and workmanship, performed by the Contractor and
all subcontractors.

The QCM shall be the sole individual responsible to the Contractor for submitting, receiving, and approving all
correspondence, required submittals, and reports to and from the Engineer.

The QCM shall not be employed or compensated by any subcontractor, or by other persons or entities hired by
subcontractors, who will provide other services or materials for the project.  The QCM may be an employee of the
Contractor.

Welding inspection personnel or nondestructive testing (NDT) firms to be used in the work shall not be employed or
compensated by any subcontractor, or by other persons or entities hired by subcontractors, who will provide other services or
materials for the project, except for the following conditions:

1. The welding is performed at a permanent fabrication facility which is certified under the AISC Quality Certification
Program, Category Cbr, Major Steel Bridges.

2. The welding is performed at a permanent fabrication facility which is certified under the AISC Quality Certification
Program, Category Sbd, Conventional Steel Building Structures.  This condition shall apply only for work welded in
conformance with the provisions in Section 56-1, "Overhead Sign Structures" or Section 86-2.04, "Standards, Steel
Pedestals and Posts," of the Standard Specifications.

For welding performed at such certified facilities, the inspection personnel or NDT firms may be employed or
compensated by the fabrication facility performing the welding.

Prior to submitting the Welding Quality Control Plan (WQCP) required herein, a pre-welding meeting between the
Engineer, Contractor  and any welding subcontractors or entities hired by these subcontractors to be used in the work, shall
be held to discuss the requirements for the WQCP.
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Prior to performing any welding, the Contractor shall submit to the Engineer, in conformance with the provisions in
Section 5-1.02, "Plans and Working Drawings," of the Standard Specifications, 3 copies of a separate WQCP for each item of
work for which welding is to be performed.  As a minimum, each WQCP shall include the following:

1. The name of the welding firm and the NDT firm to be used;
2. A manual prepared by the NDT firm that shall include equipment, testing procedures, code of safe practices, the

Written Practice of the NDT firm, and the names, qualifications and documentation of certifications for all personnel
to be used;

3. The name of the QCM and the names, qualifications and documentation of certifications for all Quality Control
(QC) Inspectors and Assistant Quality Control Inspectors to be used;

4. An organizational chart showing all QC personnel and their assigned QC responsibilities;
5. The methods and frequencies for performing all required quality control procedures, including QC inspection forms

to be used, as required by the specifications including:

(a) all visual inspections;
(b) all NDT including radiographic geometry, penetrameter and shim selection, film quality, film processing,

radiograph identification and marking system, and film interpretation and reports; and
(c) calibration procedures and calibration frequency for all NDT equipment;

6. A system for the identification and tracking of all welds, NDT and any required repairs, and a procedure for the
reinspection of any repaired welds.  The system shall have provisions for 1) permanently identifying each weld and
the person who performed the weld, 2) placing all identification and tracking information on each radiograph and
3) a method of reporting nonconforming welds to the Engineer;

7. Standard procedures for performing noncritical repair welds.  Noncritical repair welds are defined as welds to
deposit additional weld beads or layers to compensate for insufficient weld size and to fill limited excavations that
were performed to remove unacceptable edge or surface discontinuities, rollover or undercut.  The depth of these
excavations shall not exceed 65 percent of the specified weld size;

8. The welding procedure specification (WPS), including documentation of all supporting Procedure Qualification
Record (PQR) tests performed, and the name of the testing laboratory who performed the tests, to verify the
acceptability of the WPS.  The submitted WPS shall be within the allowable period of effectiveness;

9. Documentation of all certifications for welders for each weld process and position that will be used.  Certifications
shall list the electrodes used, test position, base metal and thickness, tests performed, and the witnessing authority.
All certifications shall be within the allowable period of effectiveness; and

10. One copy each of all AWS welding codes and the FCP which are applicable to the welding to be performed.  These
codes and the FCP shall become the permanent property of the Department.

11. Example forms to be used for Certificates of Compliance, daily production logs, and daily reports.

The Engineer shall have 10 working days to review the WQCP submittal after a complete plan has been received.  No
welding shall be performed until the WQCP is approved in writing by the Engineer.  Should the Engineer fail to complete the
review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or
interfered with by reason of the delay in reviewing the WQCP, the delay will be considered a right of way delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

An amended WQCP or addendum shall be submitted to, and approved in writing by the Engineer, for any proposed
revisions to the approved WQCP.  An amended WQCP or addendum will be required for any revisions to the WQCP,
including but not limited to a revised WPS, additional welders, changes in NDT firms or procedures, QC or NDT personnel,
or updated systems for tracking and identifying welds.  The Engineer shall have 3 working days  to complete the review of
the amended WQCP or addendum.  Work that is affected by any of the proposed revisions shall not be performed until the
amended WQCP or addendum has been approved.  Should the Engineer fail to complete the review within this time
allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason
of the delay in reviewing the amended WQCP or addendum, the delay will be considered a right of way delay in
conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

After final approval of the WQCP, amended WQCP or addendum, the Contractor shall submit to the Engineer 7 copies
each of these approved documents.

It is expressly understood that the Engineer's approval of the Contractor’s WQCP shall not relieve the Contractor of any
responsibility under the contract for the successful completion of the work in conformity with the requirements of the plans
and specifications.  The Engineer's  approval shall not constitute a waiver of any of the requirements of the plans and
specifications nor relieve the Contractor of any obligation thereunder, and defective work, materials and equipment may be
rejected notwithstanding approval of the WQCP.
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A daily production log for welding shall be kept by the QCM for each day that welding is performed.  The log shall
clearly indicate the locations of all welding, and shall include the welders’ names, amount of welding performed, any
problems or deficiencies discovered, and any testing or repair work performed, at each location.  The daily report from each
Quality Control Inspector shall also be included in the log.

The following items shall be included in a Welding Report that is to be submitted to the Engineer within 7 days
following the performance of any welding:

1. Reports of all visual weld inspections and NDT;
2. Radiographs and radiographic reports, and other required NDT reports;
3. Documentation that the Contractor has evaluated all radiographs and other nondestructive tests, corrected all

rejectable deficiencies, and all repaired welds have been reexamined by the required NDT and found acceptable; and
4. Daily production log.

All radiographic envelopes shall have clearly written on the outside of the envelope the following information:  name of
the QCM, name of the nondestructive testing firm, name of the radiographer, date, contract number, complete part
description, and all included weld numbers or a report number, as detailed in the WQCP.  In addition, all innerleaves shall
have clearly written on them the part description and all included weld numbers, as detailed in the WQCP.

All reports regarding NDT, including radiographs, shall be signed by both the NDT technician and the person that
performed the review, and then submitted directly to the QCM for review and signature prior to submittal to the Engineer.
Corresponding names shall be clearly printed or typewritten next to all signatures.

The Engineer will review the Welding Report to determine if the Contractor is in conformance with the WQCP.  Except
for steel piling, the Engineer shall be allowed 7 days to review the report and respond in writing after a complete Welding
Report has been received.  The review time for steel piling shall be as specified in "Piling" of these special provisions.  Prior
to receiving notification from the Engineer of the Contractor's conformance with the WQCP, the Contractor may encase in
concrete or cover any welds for which a Welding Report has been submitted.  However, should the Contractor elect to encase
or cover those welds prior to receiving notification from the Engineer, it is expressly understood that the Contractor shall not
be relieved of the responsibility for incorporating material in the work that conforms to the requirements of the plans and
specifications.  Any material not conforming to these requirements will be subject to rejection.  Should the Contractor elect to
wait to encase or cover any welds pending notification by the Engineer, and should the Engineer fail to complete the review
and provide notification within this time allowance, and if, in the opinion of the Engineer, the Contractor's controlling
operation is delayed or interfered with by reason of the delay in notification, the delay will be considered a right of way delay
in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard Specifications.

Sections 6.1.2 through 6.1.4.3 of AWS D 1.1, Sections 7.1.1 and 7.1.2 of AWS D 1.4, and Sections 6.1.1.1 through
6.1.3.3 of AWS D 1.5 are replaced with the following:

Quality Control (QC) shall be the responsibility of the Contractor.  As a minimum, the Contractor shall perform
inspection and testing prior to welding, during welding and after welding as specified in this section and additionally as
necessary to ensure that materials and workmanship conform to the requirements of the contract documents.

The Quality Control (QC) Inspector shall be the duly designated person who performs inspection, testing, and
quality matters for all welding.

Quality Assurance (QA) is the prerogative of the Engineer.  The QA Inspector is the duly designated person who
acts for and on behalf of the Engineer.

All QC Inspectors shall be responsible for quality control acceptance or rejection of materials and workmanship, and
shall be currently certified as AWS Certified Welding Inspectors (CWI) in conformance with the requirements in
AWS QC1, "Standard and Guide for Qualification of Welding Inspectors."

The QC Inspector may be assisted by an Assistant QC Inspector provided that this individual is currently certified as
an AWS Certified Associate Welding Inspector (CAWI) in conformance with the requirements in AWS QC1, "Standard
and Guide for Qualification of Welding Inspectors," or has equivalent qualifications.  The QC Inspector shall monitor the
Assistant QC Inspector’s work, and shall be responsible for signing all reports.

When the term "Inspector" is used without further qualification, it shall refer to the QC Inspector.

Section 6.14.6, "Personnel Qualification," of AWS D 1.1, Section 7.7.6, "Personnel Qualification," of AWS D 1.4 and
Section 6.1.3.4, "Personnel Qualification," of AWS D 1.5 are replaced with the following:
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Personnel performing NDT shall be qualified in conformance with the requirements in the current edition of the
American Society for Nondestructive Testing (ASNT) Recommended Practice No. SNT-TC-1A and the Written Practice
of the NDT firm.  The Written Practice of the NDT firm shall meet or exceed the requirements of the current edition of
the ASNT Recommended Practice No. SNT-TC-1A.  Only individuals who are 1) qualified for NDT Level II, or
2) Level III technicians who have been directly certified by the ASNT and are authorized to perform the work of Level II
technicians, shall perform NDT, review the results, and prepare the written reports.

Section 6.5.4, "Scope of Examination," of AWS D 1.1 and Section 7.5.4 of AWS D 1.4 are replaced with the following:

The QC Inspector shall inspect and approve the joint preparation, assembly practice, welding techniques, and
performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this
code and the approved WPS are met.

Section 6.5.4 of AWS D 1.5 is replaced with the following:

The QC Inspector shall inspect and approve the joint preparation, assembly practice, welding techniques, and
performance of each welder, welding operator, and tack welder to make certain that the applicable requirements of this
code and the approved WPS are met. The QC Inspector shall examine the work to make certain that it meets the
requirements of section 3 and 9.21.  The size and contour of welds shall be measured using suitable gages.  Visual
inspection for cracks in welds and base metal, and for other discontinuities should be aided by strong light magnifiers, or
such other devices as may be helpful.  Acceptance criteria different from those specified in this code may be used when
approved by the Engineer.

The Engineer shall have the authority to verify the qualifications or certifications of any welder, Quality Control
Inspector, or NDT personnel to specified levels by retests or other means.

A sufficient number of QC Inspectors shall be provided to ensure continuous inspection when any welding is being
performed.  Continuous inspection, as a minimum, shall include (1) having QC Inspectors continually present on all shifts
when any welding is being performed, or (2) having a QC Inspector within such close proximity of all welding operations
that inspections by the QC Inspector of each operation, at each welding location, shall not lapse for a period exceeding
30 minutes.

Inspection and approval of the joint preparation, assembly practice, welding techniques, and performance of each welder,
welding operator, and tack welder shall be documented by the QC Inspector on a daily basis for each day that welding is
performed.

The QC Inspector shall provide reports to the QCM on a daily basis for each day that welding is performed.
Except for noncritical weld repairs, base metal repairs, or any other type of repairs not submitted in the WQCP, the

Engineer shall be notified immediately in writing when any welding problems or deficiencies are discovered and also of the
proposed repair procedures to correct them.  The Engineer shall have 5 working days to review these procedures. No
remedial work shall begin until the repair procedures are approved in writing by the Engineer. Should the Engineer fail to
complete the review within this time allowance and if, in the opinion of the Engineer, the Contractor's controlling operation is
delayed or interfered with by reason of the delay in reviewing the proposed repair procedures, the delay will be considered a
right of way delay in conformance with the provisions in Section 8-1.09, "Right of Way Delays," of the Standard
Specifications.

When joint details that are not prequalified by the applicable AWS codes are proposed for use in the work, all welders
using these details shall perform a qualification test plate using the approved WPS variables and the joint detail to be used in
production.  The test plate shall be the maximum thickness to be used in production.  The test plate shall be mechanically or
radiographically tested as directed by the Engineer.  Mechanical and radiographic testing and acceptance criteria shall be as
specified in the applicable AWS codes.

The period of effectiveness for a welder’s or welding operator’s qualification shall be a maximum of 3 years for the same
weld process, welding position, and weld type.  A valid qualification at the beginning of work on a contract will be
acceptable for the entire period of the contract, as long as the welder’s work remains satisfactory.

All qualification tests for welders, welding operators, and WPSs used in welding operations will be witnessed by the
Engineer.

Section 6.6.5, "Nonspecified Nondestructive Testing Other Than Visual," of AWS D 1.1, Section 6.6.5 of AWS D 1.4
and Section 6.6.5 of AWS D 1.5 shall not apply.
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For any welding, the Engineer may direct the Contractor to perform NDT that is in addition to the visual inspection or
NDT specified in the AWS welding codes, in the Standard Specifications or in these special provisions.  Additional NDT
required by the Engineer, will be paid for as extra work as provided in Section 4-1.03D of the Standard Specifications.
Should any welding deficiencies be discovered by this additional NDT, the cost of the testing will not be paid for as extra
work, and shall be at the Contractor’s expense.

All required repair work to correct welding deficiencies, whether discovered by the required visual inspection or NDT,
or by additional NDT directed by the Engineer, and any associated delays or expenses caused to the Contractor by
performing these repairs, shall be at the Contractor’s expense.

At the completion of all welding, the QCM shall sign and furnish to the Engineer, a certificate of compliance in
conformance with the provisions in Section 6-1.07, "Certificates of Compliance," of the Standard Specifications for each item
of work for which welding was performed.  The certificate shall state that all of the materials and workmanship incorporated
in the work, and all required tests and inspections of this work, have been performed in conformance with the details shown
on the plans and the provisions of the Standard Specifications and these special provisions.

Full compensation for conforming to all of the requirements of this section, Welding Quality Control, shall be considered
as included in the contract prices paid for the various contract items of work involved and no additional compensation will be
allowed therefor.

SECTION 9.  (BLANK)

SECTION 10.  CONSTRUCTION DETAILS

SECTION 10-1.  GENERAL

10-1.01  ORDER OF WORK

Order of work shall conform to the provisions in Section 5-1.05, "Order of Work," of the Standard Specifications and
these special provisions.

Attention is directed to “Environmentally Sensitive Areas” of these special provisions.
The first order of construction work shall be installation of the temporary fence at locations as shown on the plans and as

directed by the Engineer.  The Contractor shall notify the Engineer no less than 5 days prior to installation of the fence.
No work that requires a lane closure shall occur from July 1st to Labor Day.  No grading shall be done between October

15th  and May 1st.
The precast reinforced concrete box culvert shall be placed in stages to provide traffic flow as shown on plans and to

allow the removed structural section to be replaced and completed before opening to public traffic.
Within 15 days after the approval of the contract, the Contractor shall submit rock samples for use on embankments to

the Engineer, for review and approval by the Tahoe Regional Planning Agency.
The Contractor shall submit a de-watering plan along with the submittal of the Water Pollution Control Plan to the

Engineer for approval.  The de-watering plan shall be used in the event water is encountered during construction.
Full compensation for the de-watering plan shall be considered as included in the contract prices paid for the various

contract items of work involved and no additional compensation will be allowed therefor.
Attention is directed to "Maintaining Traffic" and "Temporary Pavement Delineation" of these special provisions.
A first order of work shall be the removal of existing pavement delineation as directed by the Engineer.  Pavement

delineation removal shall be coordinated with new delineation so that lane lines are provided at all times on traveled ways
open to public traffic.

Before obliterating any pavement delineation that is to be replaced on the same alignment and location, as determined by
the Engineer, the pavement delineation shall be referenced by the Contractor, with a sufficient number of control points to
reestablish the alignment and location of the new pavement delineation.  The references shall also include the limits or
changes in striping pattern, including one- and 2-way barrier lines, limit lines, crosswalks and other pavement markings.  Full
compensation for referencing pavement delineation shall be considered as included in the contract prices paid for new
pavement delineation and no additional compensation will be allowed therefor.
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At the end of each working day if a difference in excess of 0.046-meters exists between the elevation of the existing
pavement and the elevation of any excavation within 2.4 m of the traveled way, material shall be placed and compacted
against the vertical cuts adjacent to the traveled way.  During excavation operations, native material may be used for this
purpose, however, once the placing of the structural section commences, structural material shall be used.  The material shall
be placed to the level of the elevation of the top of existing pavement and tapered at a slope of 1:4 (vertical:horizontal) or
flatter to the bottom of the excavation.  Full compensation for placing the material on a 1:4 slope, regardless of the number of
times it is required, and subsequent removing or reshaping of the material to the lines and grades shown on the plans shall be
considered as included in the contract price paid for the materials involved and no additional compensation will be allowed
therefor.  No payment will be made for material placed in excess of that required for the structural section.

10-1.02  WATER POLLUTION CONTROL

Water pollution control work shall conform to the requirements in Section 7-1.01G, "Water Pollution," of the Standard
Specifications, and these special provisions.

This project shall conform to the requirements of Resolution No. 6-00-68 issued by the Lahanton Regional Water
Quality Control Board.  This agreement, hereafter referred to as the "Permit," regulates storm water discharges associated
with construction activities.

Water pollution control work shall conform to the requirements in the Construction Contractor's Guide and
Specifications of the Caltrans Storm Water Quality Handbooks, dated April 1997, and addenda thereto issued up to and
including the date of advertisement of the project, hereafter referred to as the "Handbook".  Copies of the Handbook may be
obtained from the Department of Transportation, Material Operations Branch, Publication Distribution Unit, 1900 Royal
Oaks Drive, Sacramento, California  95815, Telephone: (916) 445-3520.

Copies of the Handbook are also available for review at the North Region Construction Office at 379-A Colusa
Highway, Yuba City, California  95991.

The Contractor shall become fully informed of, and comply with the applicable provisions of the Handbook and Federal,
State and local regulations that govern the Contractor's operations and storm water discharges from both the project site and
areas of disturbance outside the project limits during construction.

Unless arrangements for disturbance of areas outside the project limits are made by the Department and made part of the
contract, it is expressly agreed that the Department assumes no responsibility to the Contractor or property owner whatsoever
with respect to any arrangements made between the Contractor and property owner to allow disturbance of areas outside the
project limits.

The Contractor shall be responsible for the costs and for any liability imposed by law as a result of the Contractor’s
failure to comply with the requirements set forth in this section "Water Pollution Control" including, but not limited to,
compliance with the applicable provisions of the Handbook and Federal, State and local regulations.  For the purposes of this
paragraph, costs and liabilities include but are not limited to fines, penalties and damages whether assessed against the State
or the Contractor, including those levied under the Federal Clean Water Act and the State Porter Cologne Water Quality Act.

In addition to any remedy authorized by law, so much of the money due the Contractor under the contract that shall be
considered necessary by the Department may be retained by the State of California until disposition has been made of the
costs and liabilities.

The retention of money due the Contractor shall be subject to the following:

1. The Department will give the Contractor 30 days notice of its intention to retain funds from any partial payment
which may become due to the Contractor prior to acceptance of the contract.  Retention of funds from any payment
made after acceptance of the contract may be made without prior notice to the Contractor.

2. No retention of additional amounts out of partial payments will be made if the amount to be retained does not
exceed the amount being withheld from partial payments pursuant to Section 9-1.06, "Partial Payments," of the
Standard Specifications.

3. If the Department has retained funds and it is subsequently determined that the State is not subject to the costs and
liabilities in connection with the matter for which the retention was made, the Department shall be liable for interest
on the amount retained at the legal rate of interest for the period of the retention.

Conformance with the requirements of this section "Water Pollution Control," shall not relieve the Contractor from the
Contractor's responsibilities, as provided in Sections 7-1.11, "Preservation of Property," 7-1.121, "Indemnification," and 7-
1.122, "Insurance," of the Standard Specifications.
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WATER POLLUTION CONTROL PROGRAM PREPARATION, APPROVAL AND UPDATES
As part of the water pollution control work, a Water Pollution Control Program, hereafter referred to as the "WPCP," is

required for this contract.  The WPCP shall conform to the requirements in Section 7-1.01G, "Water Pollution," of the
Standard Specifications, the requirements in the Handbook, and these special provisions.

No work having potential to cause water pollution, as determined by the Engineer, shall be performed until the WPCP
has been approved by the Engineer.

Within 15 days after the approval of the contract, the Contractor shall submit 3 copies of the WPCP to the Engineer.  The
Contractor shall allow 5 days for the Engineer to review the WPCP.  If revisions are required, as determined by the Engineer,
the Contractor shall revise and resubmit the WPCP within 5 days of receipt of the Engineer's comments and shall allow
5 days for the Engineer to review the revisions.  Upon the Engineer's approval of the WPCP, 3 additional copies of the WPCP
incorporating the required changes shall be submitted to the Engineer.  Minor changes or clarifications to the initial submittal
may be made and attached as amendments to the WPCP.  In order to allow construction activities to proceed, the Engineer
may conditionally approve the WPCP while minor revisions or amendments are being completed.

The objectives of the WPCP shall be to identify pollution sources that may adversely affect the quality of storm water
discharges associated with the project and to identify, construct, implement and maintain water pollution control measures,
hereafter referred to as control measures, to reduce to the extent feasible pollutants in storm water discharges from the
construction site during construction under this contract.

The WPCP shall incorporate control measures in the following categories:

1. Soil stabilization practices;
2. Sediment control practices;
3. Sediment tracking control practices;
4. Wind erosion control practices; and
5. Nonstorm water management and waste management and disposal control practices.

Specific objectives and minimum requirements for each category of control measures are contained in the Handbook.
The Contractor shall consider the objectives and minimum requirements presented in the Handbook for each of the

above categories.  When minimum requirements are listed for any category, the Contractor shall incorporate into the WPCP
and implement on the project, one or more of the listed minimum controls required in order to meet the pollution control
objectives for the category.  In addition, the Contractor shall consider other control measures presented in the Handbook and
shall incorporate into the WPCP and implement on the project the control measures necessary to meet the objectives of the
WPCP.  The Contractor shall document the selection process in accordance with the procedure specified in the Handbook.

The following contract item of work, as shown on the project plans, shall be incorporated into the WPCP as critical
temporary control measures:  temporary silt fence.  The Contractor shall consider other control measures to supplement these
critical temporary control measures when necessary to meet the pollution control objectives of the WPCP.

The following contract item of work, as shown on the project plans, shall be incorporated into the WPCP as permanent
post-construction control measures:  erosion control (mulch).  These control measures shall be utilized as construction period
control measures.  Attention is directed to "Order of Work" of these special provisions.  The Contractor shall consider other
control measures to supplement these permanent, post-construction control measures when necessary to meet the pollution
control objectives of the WPCP.  The Contractor shall maintain and protect the permanent control measures throughout the
duration of the project and shall restore these controls to the lines and grades shown on the plans prior to acceptance of the
project.

The WPCP shall include, but not be limited to, the following items as described in the Handbook:

1. Project description and Contractor's certification;
2. Project information;
3. Pollution sources, control measures, and water pollution control drawings; and
4. Amendments, if any.

The Contractor shall amend the WPCP, graphically and in narrative form, whenever there is a change in construction
activities or operations which may affect the discharge of significant quantities of pollutants to surface waters, ground waters,
municipal storm drain systems, or when deemed necessary by the Engineer.  The WPCP shall also be amended if the WPCP
has not achieved the objective of reducing pollutants in storm water discharges.  Amendments shall show additional control
measures or revised operations, including those in areas not shown in the initially approved WPCP, which are required on the
project to control water pollution effectively.  Amendments to the WPCP shall be submitted for review and approval by the
Engineer in the same manner specified for the initially approved WPCP.  Amendments shall be dated and attached to the on-
site WPCP document.

The Contractor shall keep a copy of the WPCP, together with updates, revisions and amendments at the project site.
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WPCP IMPLEMENTATION
Upon approval of the WPCP, the Contractor shall be responsible throughout the duration of the project for installing,

constructing, inspecting and maintaining the control measures included in the WPCP and any amendments thereto and for
removing and disposing of temporary control measures.  Unless otherwise directed by the Engineer or specified in these
special provisions, the Contractor's responsibility for WPCP implementation shall continue throughout any temporary
suspension of work ordered in accordance with Section 8-1.05, "Temporary Suspension of Work," of the Standard
Specifications.  Requirements for installation, construction, inspection, maintenance, removal and disposal of control
measures are specified in the Handbook and these special provisions.

Soil stabilization practices and sediment control measures, including minimum requirements, shall be provided
throughout the winter season, defined as between October 15th and April 15th.

Implementation of soil stabilization practices and sediment control measures for soil-disturbed areas of the project site
shall be completed, except as provided for below, no later than 20 days prior to the beginning of the winter season or upon
start of applicable construction activities for projects which begin either during or within 20 days of the winter season.

Throughout the winter season, the active, soil-disturbed area of the project site shall be no more than 1.9 hectares.  The
Engineer may approve, on a case-by-case basis, expansions of the active, soil-disturbed area limit.  The Contractor shall
demonstrate the ability and preparedness to fully deploy soil stabilization practices and sediment control measures to protect
soil-disturbed areas of the project site before the onset of precipitation.  The Contractor shall maintain a quantity of soil
stabilization and sediment control materials on site equal to 100 percent of that sufficient to protect unprotected, soil-
disturbed areas on the project site and shall maintain a detailed plan for the mobilization of sufficient labor and equipment to
fully deploy control measures required to protect unprotected, soil-disturbed areas on the project site prior to the onset of
precipitation. The Contractor shall include a current inventory of control measure materials and the detailed mobilization plan
as part of the WPCP.

Throughout the winter season, soil-disturbed areas of the project site shall be considered to be nonactive whenever soil
disturbing activities are expected to be discontinued for a period of 20 or more days and the areas are fully protected. Areas
that will become nonactive either during the winter season or within 20 days thereof shall be fully protected with soil
stabilization practices and sediment control measures within 10 days of the discontinuance of soil disturbing activities or
prior to the onset of precipitation, whichever is first to occur.

Throughout the winter season, active soil-disturbed areas of the project site shall be fully protected at the end of each day
with soil stabilization practices and sediment control measures unless fair weather is predicted through the following work
day.  The weather forecast shall be monitored by the Contractor on a daily basis.  The National Weather Service forecast shall
be used, or an alternative weather forecast proposed by the Contractor may be used if approved by the Engineer.  If
precipitation is predicted prior to the end of the following work day, construction scheduling shall be modified, as required,
and the Contractor shall deploy functioning control measures prior to the onset of the precipitation.

The Contractor shall implement, year-round and throughout the duration of the project, control measures included in the
WPCP for sediment tracking, wind erosion, nonstorm water management and waste management and disposal.

The Engineer may order the suspension of construction operations which create water pollution if the Contractor fails to
conform to the requirements of this section "Water Pollution Control" as determined by the Engineer.

MAINTENANCE
To ensure the proper implementation and functioning of control measures, the Contractor shall regularly inspect and

maintain the construction site for the control measures identified in the WPCP.  The Contractor shall identify corrective
actions and time frames to address any deficient measures or reinitiate any measures that have been discontinued.

The construction site inspection checklist provided in the Handbook shall be used to ensure that the necessary measures
are being properly implemented, and to ensure that the control measures are functioning adequately.  The Contractor shall
submit one copy of each site inspection record to the Engineer.

During the winter season, inspections of the construction site shall be conducted by the Contractor to identify deficient
measures, as follows:

1. Prior to a forecast storm;
2. After all precipitation which causes runoff capable of carrying sediment from the construction site;
3. At 24 hour intervals during extended precipitation events; and
4. Routinely, at a minimum of once every 2 weeks.

If the Contractor or the Engineer identifies a deficiency in the deployment or functioning of an identified control
measure, the deficiency shall be corrected by the Contractor immediately, or by a later date and time if requested by the
Contractor and approved by the Engineer in writing, but not later than the onset of subsequent precipitation events.  The
correction of deficiencies shall be at no additional cost to the State.
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PAYMENT
Full compensation for conforming to the requirements of this section shall be considered as included in the prices paid

for the various contract items of work involved and no additional compensation will be allowed therefor.
Those control measures which are shown on the project plans and for which there is a contract item of work will be

measured and paid for as that item of work.
The Engineer will retain an amount equal to 25 percent of the estimated value of the contract work performed during

estimate periods in which the Contractor fails to conform to the requirements of this section "Water Pollution Control" as
determined by the Engineer.

Retentions for failure to conform to the requirements of this section "Water Pollution Control" shall be in addition to the
other retentions provided for in the contract.  The amounts retained for failure of the Contractor to conform to the
requirements of this section will be released for payment on the next monthly estimate for partial payment following the date
that a WPCP has been implemented and maintained, and water pollution is adequately controlled, as determined by the
Engineer.

10-1.03  TEMPORARY FENCES

Temporary fences shall be furnished and constructed, maintained, and later removed as shown on the plans, as specified
in these special provisions, and as directed by the Engineer.

Attention is directed to “Order of Work” of these special provisions.
Except as otherwise specified in this section, temporary fences shall conform to the plan details and the specifications for

permanent fences of similar character as provided in Section 80, "Fences," of the Standard Specifications.
Fabric shall be commercial quality woven polypropylene, orange in color.
Used materials may be installed providing the used materials are good, sound, and are suitable for the purpose intended,

as determined by the Engineer.
Materials may be commercial quality providing the dimensions and sizes of the materials are equal to, or greater than,

the dimensions and sizes shown on the plans or specified herein.
Posts shall be either metal or wood at the Contractor's option.
Galvanizing and painting of steel items will not be required.
Treating wood with wood preservatives will not be required.
Concrete footings for metal posts will not be required.
Temporary fences that are damaged from any cause during the progress of the work shall be repaired or replaced by the

Contractor at the Contractor's expense.
When no longer required for the work as determined by the Engineer, temporary fences shall be removed.  Removed

facilities shall become the property of the Contractor and shall be removed from the site of the work, except as otherwise
provided in this section.

Holes caused by the removal of temporary fences shall be backfilled in accordance with the provisions in the second
paragraph of Section 15-1.02, "Preservation of Property," of the Standard Specifications.

Quantities of temporary fence to be paid for will be determined by the meter from actual measurements made parallel to
the ground slope along the line of the completed fence, deducting the widths of openings.

The contract price paid per meter for temporary fence shall include full compensation for furnishing all labor, materials,
tools, equipment, and incidentals, and for doing all the work involved in constructing temporary fence, complete in place,
including maintaining, removing, and disposing of temporary fences, as shown on the plans, as specified in the Standard
Specifications and these special provisions, and as directed by the Engineer.

10-1.04  TEMPORARY SILT FENCE

Temporary silt fence shall conform to the details shown on the plans and these special provisions.
Temporary silt fence shall be furnished, installed, maintained and removed at the locations  shown on the plans.
Preparation shall conform to the requirements in Section 20-3.02, "Preparation," of the Standard Specifications.
Attention is directed to "Water Pollution Control" elsewhere in these special provisions.

MATERIALS.—Materials shall conform to Section 20-2, "Materials," of the Standard Specifications and the following:

Temporary silt fence shall be a prefabricated silt fence with a minimum woven polypropylene fabric width of
900 mm and a minimum tensile strength of 0.44-kN, conforming to ASTM Designation:  D 4632.
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INSTALLATION.—Temporary silt fence shall be installed as shown on the plans and in accordance with Detail Sheets
1 and 2 in Appendix C, CD36(2) in the Construction Contractors Guide and Specifications of the Caltrans Storm Water
Quality Handbooks and as follows:

When joints are necessary, the temporary silt fence shall overlap a minimum of 150 mm with both posts tied
together.

Temporary silt fences shall be maintained to provide for adequate sediment holding capacity.  Sediment deposits shall be
removed when the sediment deposit reaches approximately one-third of the fence height.  Removed sediment shall be
deposited within the project in such a way that it is not subject to erosion by wind or water, or as directed by the Engineer.

When no longer required for the intended purpose, as determined by the Engineer, temporary silt fence shall be removed
from the site of the work.

Holes, depressions or any other ground disturbance caused by the removal of the temporary silt fence shall be backfilled
and repaired in accordance with the provisions in the second paragraph of Section 15-1.02, "Preservation of Property," of the
Standard Specifications.

MEASUREMENT AND PAYMENT.—The quantity of temporary silt fence to be paid for will be determined by the
meter from actual measurements, the measurements to be made parallel with the ground slope along the line of the completed
temporary silt fence, deducting the widths of openings.

The contract price paid per meter for temporary silt fence shall include full compensation for furnishing all labor,
materials, tools, equipment, and incidentals, and for doing all the work involved in installing temporary silt fence, complete
in place, including trench excavation and backfill, and maintenance and removal of temporary silt fence, as shown on the
plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

Temporary silt fence placed at location other than as shown on the project plans or directed by the Engineer, in
accordance with the Contractor's Water Pollution Control Program, will not be measured and will be paid for as specified in
"Water Pollution Control" elsewhere in these special provisions.

No adjustment of compensation will be made for any increase or decrease in the quantities of temporary silt fence
required, regardless of the reason for the increase or decrease.  The provisions in Section 4-1.03B, "Increased or Decreased
Quantities," shall not apply to temporary silt fence.

10-1.05  COOPERATION

Attention is directed to Sections 7-1.14, "Cooperation," and 8-1.10, "Utility and Non-Highway Facilities," of the
Standard Specifications.

10-1.06  OBSTRUCTIONS

Attention is directed to Sections 8-1.10, "Utility and Non-Highway Facilities," and 15, "Existing Highway Facilities," of
the Standard Specifications and these special provisions.

The Contractor's attention is directed to the existence of certain underground facilities that may require special
precautions be taken by the Contractor to protect the health, safety and welfare of workers and of the public.  Facilities
requiring special precautions include, but are not limited to: conductors of petroleum products, oxygen, chlorine, and toxic or
flammable gases; natural gas in pipelines greater than 150 mm in diameter or pipelines operating at pressures greater than
415 kPa (gage); underground electric supply system conductors or cables, with potential to ground of more than 300 V, either
directly buried or in duct or conduit which do not have concentric grounded or other effectively grounded metal shields or
sheaths.

At Location 2, from Sta “A” 207+90.1 to 208+08.2, the earthwork on the slope may partially expose the 600 mm sewer
force main owned by North Tahoe Public Utility District.  The Contractor shall use extreme caution while working around
this force main and a representative from North Tahoe Public Utility District shall be present at all times during any
excavation or backfill operations around this force main.  The Contractor shall contact the representative at (530) 546-4212 at
least 3 days prior to any excavation or backfill operations at this force main.

The Contractor shall contact the following utility companies at least 3 days before working in the area of their respective
utilities:

Pacific Bell at (916) 453-7315
Southwest Gas Corporation at (775) 887-2857
Tahoe City Public Utility District at (530)583-3796 extension 11
North Tahoe Public Utility district at (530) 546-4212.
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The Contractor shall notify the Engineer and the appropriate regional notification center for operators of subsurface
installations at least 2 working days, but not more than 14 calendar days, prior to performing any excavation or other work
close to any underground pipeline, conduit, duct, wire or other structure.  Regional notification centers include but are not
limited to the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444

1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133

1-800-227-2600

In the event that the utility facilities shown on the plans are not relocated by the time the Contractor begins work in that
area and, if in the opinion of the Engineer, the Contractor's operations are delayed or interfered with by reason of the utility
facilities not being relocated by the date specified, the State will compensate the Contractor for the delays to the extent
provided in Section 8-1.09, "Right of Way Delays," of the Standard Specifications, and not otherwise, except as provided in
Section 8-1.10, "Utility and Non-Highway Facilities," of the Standard Specifications.

10-1.07  CONSTRUCTION AREA SIGNS

Construction area signs shall be furnished, installed, maintained, and removed when no longer required in conformance
with the provisions in Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications and these
special provisions.

The Contractor shall notify the appropriate regional notification center for operators of subsurface installations at least
2 working days, but not more than 14 calendar days, prior to commencing excavation for construction area sign posts.  The
regional notification centers include but are not limited to the following:

Notification Center Telephone Number
Underground Service Alert-Northern California (USA) 1-800-642-2444

1-800-227-2600
Underground Service Alert-Southern California (USA) 1-800-422-4133

1-800-227-2600

Excavations required to install construction area signs shall be performed by hand methods without the use of power
equipment, except that power equipment may be used if it is determined there are no utility facilities in the area of the
proposed post holes.

The second sentence of the third paragraph in Section 12-3.02, "Barricades," of the Standard Specifications is amended
to read:

The entire area of orange and white stripes shall be Type I, engineering grade, or Type II, super engineering grade,
retroreflective sheeting conforming to the requirements of ASTM Designation: D 4956-95.

The third paragraph in Section 12-3.06A, "Stationary Mounted Signs," of the Standard Specifications is amended to
read:

Sign panels for stationary mounted signs shall consist of Type III or Type IV reflective sheeting applied to an
aluminum substrate conforming to the requirements in the Department's "Specifications for Reflective Sheeting
Aluminum Signs."  The type of reflective sheeting, Type III or Type IV, shall be at the Contractor's option and sign
substrates fabricated from materials other than aluminum may be used when specified in the special provisions.

Legend and border may be applied by a screening process or by use of pressure sensitive cut-out sheeting. Size and
spacing of letters and symbols shall be as depicted on the sign specification sheets published by the Department.

Rectangular signs over 1375 mm measured along the horizontal axis, and diamond-shaped signs 1500 mm and
larger shall be framed unless otherwise specified. Frames shall be constructed in conformance with the requirements of
the Department's "Framing Details for Sheet Aluminum Signs," Sheets 1 through 4 and Table 1 on Sheet 5.

Copies of the Department's "Specifications for Reflective Sheeting Aluminum Signs," "Framing Details for Sheet
Aluminum Signs," and sign specification sheets may be obtained from the Department's Office of Business
Management, Materiel Operations Branch, 1900 Royal Oaks Drive, Sacramento, CA   95815.
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The second paragraph in Section 12-3.06B, "Portable Signs," of the Standard Specifications is amended to read:

Sign panels for portable signs shall conform to the provisions of sign panels for stationary mounted signs in
Section 12-3.06A, "Stationary Mounted Signs," or shall be Type VI reflective sheeting as specified in the special
provisions, or shall be cotton drill fabric, flexible industrial nylon fabric, or other approved fabric.  Fabric signs shall not
be used during the hours of darkness.  Size, color, and legend requirements for portable signs shall be as described for
stationary mounted sign panels in Section 12-3.06A.  The height to the bottom of the sign panel above the edge of
traveled way shall be at least 0.3-m.

The third paragraph in Section 12-3.06B, "Portable Signs," of the Standard Specifications is deleted.
Sign substrates for stationary mounted construction area signs may be fabricated from fiberglass reinforced plastic as

specified under "Approved Traffic Products" of these special provisions.
Type VI reflective sheeting for sign panels for portable construction area signs shall conform to the provisions in

"Approved Traffic Products" of  these special provisions.

10-1.08  MAINTAINING TRAFFIC

Attention is directed to Sections 7-1.08, "Public Convenience," 7-1.09, "Public Safety," and 12, "Construction Area
Traffic Control Devices," of the Standard Specifications and to the Sections entitled "Public Safety" and “Portable
Changeable Message Sign” elsewhere in these special provisions, and these special provisions.  Nothing in these special
provisions shall be construed as relieving the Contractor from the responsibilities specified in Section 7-1.09.

Lane closures shall conform to the provisions in the section of these special provisions entitled "Traffic Control System
for Lane Closure."

Any traffic control operation may involve support by the California Highway Patrol (CHP).  The Contractor shall
prepare written lane closure schedules in accordance with the requirements listed in “Lane Closure Requirements And
Conditions”, elsewhere in these special provisions.  Any costs incurred by the CHP, as a result of late notification to the
Engineer of cancellation of a lane closure will be deducted from any moneys due, or that may become due, the Contractor
under the contract.

Personal vehicles of the Contractor's employees shall not be parked on the traveled way or shoulders, including any
section closed to public traffic.

Whenever vehicles or equipment are parked on the shoulder within 1.8 m of a traffic lane, the shoulder area shall be
closed with fluorescent traffic cones or portable delineators placed on a taper in advance of the parked vehicles or equipment
and along the edge of the pavement at 7.5 m intervals to a point not less than 7.5 m past the last vehicle or piece of
equipment.  A minimum of 9 cones or portable delineators shall be used for the taper.  A C23 (Road Work Ahead) or C24
(Shoulder Work Ahead) sign shall be mounted on a portable sign stand with flags.  The sign shall be placed where directed
by the Engineer.

On Route 28, a portable changeable message sign shall be placed for each lane or shoulder closure, in advance of the
first warning sign as shown on the plans, unless otherwise directed by the Engineer.  Where advance warning signs in both
directions are required, a portable changeable message sign shall be placed in advance of the first warning sign, for each
direction of travel.

A minimum of one paved traffic lane, not less than 3.4 m wide, shall be open for use by public traffic.
At Location 1, during  construction, excavation and backfill operations, intermittent road closures will be permitted for

periods not to exceed 10 minutes.
Except as noted herein, lanes shall be closed only during the hours shown on the charts included in this section

"Maintaining Traffic."  Except work required under Sections 7-1.08 and 7-1.09, work that interferes with public traffic shall
be performed only during the hours shown for lane closures.

Except as noted herein, at Locations 1 and 2, the full width of the traveled way shall be open for use by public traffic
when construction operations are not actively in progress.

Designated legal holidays are:  January 1st, the third Monday in February, the last Monday in May, July 4th, the first
Monday in September, November 11th, Thanksgiving Day, and December 25th.  When a designated legal holiday falls on a
Sunday, the following Monday shall be a designated legal holiday.  When a designated legal holiday falls on a Saturday, the
preceding Friday shall be a designated legal holiday.

When a designated legal holiday falls on a Monday, the full width of the traveled way shall be open for use by public
traffic on the preceding Friday, Saturday and Sunday.

Minor deviations from the requirements of this section concerning hours of work which do not significantly change the
cost of the work may be permitted upon the written request of the Contractor if in the opinion of the Engineer, public traffic
will be better served and the work expedited.  These deviations shall not be adopted by the Contractor until the Engineer has
approved them in writing.  All other modifications will be made by contract change order.
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Chart No. 1
Two Lane Conventional Highway Lane Requirements

Location: EASTBOUND/WESTBOUND                         Locations 1 & 2:  Pla-28-KP 2.59/2.90, 8.30

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays R R R R R R R R R R R R R R

Fridays R R R R R R

Saturdays

Sundays

Day before designated legal holiday

Designated legal holidays

Legend:
R A minimum of one paved traffic lane, not less than 3.4 m wide, shall be open for use by public traffic.

(Reversing Control).

No work that interferes with public traffic will be allowed

REMARKS: This chart is for work to be performed between Labor Day and July 1st.

Chart No. 2
Two Lane Conventional Highway Lane Requirements

Location: EASTBOUND/WESTBOUND                         Locations 1 & 2:  Pla-28-KP 2.59/2.90, 8.30

a.m. p.m.

FROM HOUR TO HOUR 12 1 2 3 4 5 6 7 8 9 10 11 12 1 2 3 4 5 6 7 8 9 10 11 12
Mondays through Thursdays

Fridays

Saturdays

Sundays

Day before designated legal holiday

Designated legal holidays

Legend:
No work that interferes with public traffic will be allowed

REMARKS: This chart is for work to be performed between July 1st and Labor Day.

At Location 1, pedestrian and bikeway access facilities shall be provided through construction areas within the right of way
as shown on the plans and as specified herein.  Pedestrian walkways and bikeways shall be provided with surfacing of asphalt
concrete, portland cement concrete or timber.  Surface shall be skid resistant and free of irregularities.  Hand railings shall be
provided on each side of pedestrian walkways as necessary to protect pedestrian traffic from hazards due to construction
operations or adjacent vehicular traffic.  Protective overhead covering shall be provided as necessary to insure protection
from falling objects and drip from overhead structures.

At Location 1, the Contractor shall secure safe passage for pedestrians, bicyclists, and bikes through the one way traffic
control zone as directed by the Engineer.
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Full compensation for providing pedestrian and bikeway facilities shall be considered as included in the prices paid for
the various contract items of work involved and no additional compensation will be allowed therefor.

10-1.09   CLOSURE REQUIREMENTS AND CONDITIONS

Lane closures shall conform to the provisions in "Maintaining Traffic" of these special provisions and these special
provisions.

The term closure, as used herein, is defined as the closure of a traffic lane or lanes, including ramp or connector lanes,
within a single traffic control system.

CLOSURE SCHEDULE
By Noon Monday, the Contractor shall submit a written schedule of planned closures for the next week period, defined

as Friday Noon through the following Friday Noon.
The Closure Schedule shall show the locations and times when the proposed closures are to be in effect.  The Contractor

shall use closure schedule request forms furnished by the Engineer for this purpose.  Closure schedules submitted with
incomplete, unintelligible or inaccurate information will be returned for correction.  The Contractor will be notified of
disapproved closures or closures that will require coordination with other parties as a condition of approval.

Amendments to the Closure Schedule, including additional closures, shall be submitted to the Engineer, in writing, at
least 3 working days in advance of any planned closure.  Approval of amendments to the Closure Schedule will be at the
discretion of the Engineer.

The Contractor shall confirm, in writing, all scheduled closures by no later than 8:00 a.m. 3 working days prior to the
date on which the closure is to be made.  Approval or denial of scheduled closures will be made by no later than 4:00 p.m.
2 working days prior to the date on which the closure is to be made.  Closures not confirmed or approved will not be allowed.

Confirmed closures that are cancelled due to unsuitable weather may be rescheduled at the discretion of the Engineer for
the next working day.

CONTINGENCY PLAN
 The Contractor shall prepare a contingency plan for reopening closures to public traffic.  The Contractor shall submit the

contingency plan for a given operation to the Engineer within one working day of the Engineer's request.

LATE REOPENING OF CLOSURES
If a closure is not reopened to public traffic by the specified time, work shall be suspended in conformance with the

provisions in Section 8-1.05, "Temporary Suspension of Work," of the Standard Specifications.  The Contractor shall not
make any further closures until the Engineer has accepted a work plan, submitted by the Contractor, that will insure that
future closures will be reopened to public traffic at the specified time.  The Engineer will have 2 working days to accept or
reject the Contractor's proposed work plan. The Contractor will not be entitled to any compensation for the suspension of
work resulting from the late reopening of closures.

COMPENSATION
The Contractor shall notify the Engineer of any delay in the Contractor's operations due to the following conditions, and

if, in the opinion of the Engineer, the Contractor's controlling operation is delayed or interfered with by reason of those
conditions, and the Contractor's loss due to that delay could not have been avoided by rescheduling the affected closure or by
judicious handling of forces, equipment and plant, the delay will be considered a right of way delay within the meaning of
Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance with the
provisions in Section 8-1.09:

A. The Contractor's proposed Closure Schedule is denied and his planned closures are within the time frame allowed
for closures in "Maintaining Traffic" of these special provisions, except that the Contractor will not be entitled to
any compensation for amendments to the Closure Schedule that are not approved.

B. The Contractor is denied a confirmed closure.

Should the Engineer direct the Contractor to remove a closure prior to the time designated in the approved Closure
Schedule, any delay to the Contractor's schedule due to removal of the closure will be considered a right of way delay within
the meaning of Section 8-1.09, "Right of Way Delays," and compensation for the delay will be determined in conformance
with the provisions in Section 8-1.09.
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10-1.10  TRAFFIC CONTROL SYSTEM FOR LANE CLOSURE

A traffic control system shall consist of closing traffic lanes in accordance with the details shown on the plans, the
provisions of Section 12, "Construction Area Traffic Control Devices," of the Standard Specifications, the provisions under
"Maintaining Traffic" and "Construction Area Signs" elsewhere in these special provisions and these special provisions.

The provisions in this section will not relieve the Contractor from the responsibility to provide  additional devices or take
the measures as may be necessary to comply with the provisions in Section 7-1.09, "Public Safety," of the Standard
Specifications.

If any component in the traffic control system is displaced, or ceases to operate or function as specified, from any cause,
during the progress of the work, the Contractor shall immediately repair the component to its original condition or replace the
component and shall restore the component to its original location.

When lane closures are made for work periods only, at the end of each work period, all components of the traffic control
system, except portable delineators placed along open trenches or excavation adjacent to the traveled way, shall be removed
from the traveled way and shoulder.  If the Contractor so elects, the components may be stored at selected central locations,
approved by the Engineer, within the limits of the highway right of way.

Each vehicle used to place, maintain and remove components of a traffic control system on multilane highways shall be
equipped with a Type II flashing arrow sign and radios which shall be in operation when the vehicle is being used for
placing, maintaining, or removing the components.  Vehicles equipped with Type II flashing arrow sign not involved in
placing, maintaining, or removing the components when operated within a stationary type lane closure shall only display the
caution display mode.  The sign shall be controllable by the operator of the vehicle while the vehicle is in motion.  The
flashing arrow sign shown on the plans shall not be used on the vehicles which are doing the placing, maintaining and
removing of components of a traffic control system, and shall be in place before a lane closure requiring its use is completed.

When flaggers are required, they shall have radios and be in contact with personnel in the work area.
One-way traffic shall be controlled through the project in accordance with the plan entitled "Traffic Control System for

Lane Closure on Two Lane Conventional Highways," and these special provisions.
Additional advance flaggers will be required.
Utilizing a pilot car will be at the option of the Contractor.  If the Contractor elects to use a pilot car, the cones shown

along the centerline on the plan need not be placed.  The pilot car shall have radio contact with personnel in the work area
and the maximum speed of the pilot car through the traffic control zone shall be 40 km/h.

The contract lump sum price paid for traffic control system shall include full compensation for furnishing all labor
(except for flagging costs), materials (including signs), tools, equipment and incidentals (including radios), and for doing all
the work involved in placing, removing, storing, maintaining, moving to new locations, replacing, and disposing of the
components of the traffic control system and for furnishing and operating the pilot car, (including driver, radios, and any
other equipment and labor required), as shown on the plans, as specified in the Standard Specifications and these special
provisions, and as directed by the Engineer.  Flagging costs will be paid for as provided in Section 12-2.02, "Flagging Costs,"
of the Standard Specifications.The adjustment provisions in Section 4-1.03, "Changes," of the Standard Specifications, shall
not apply to the item of traffic control system.  Adjustments in compensation for traffic control system will be made only for
increased or decreased traffic control system required by changes ordered by the Engineer and will be made on the basis of
the cost of the increased or decreased traffic control necessary.  The adjustment will be made on a force account basis as
provided in Section 9-1.03, "Force Account Payment," of the Standard Specifications for increased work, and estimated on
the same basis in the case of decreased work.

Traffic control system required by work which is classed as extra work, as provided in Section 4-1.03D of the Standard
Specifications, will be paid for as a part of the extra work.

10-1.11  TRAFFIC PLASTIC DRUMS

Traffic plastic drums shall conform to the requirements for traffic control devices in Section 12, "Construction Area
Traffic Control Devices," of the Standard Specifications and these special provisions.

Traffic plastic drums shall be constructed of low-density polyethylene material and shall be flexible or collapsible upon
impact by a vehicle.  The traffic plastic drum shall have a weighted base that will separate from the drum.  The base shall be
of such shape as to preclude rolling upon impact by a vehicle.  The base shall be of sufficient weight to maintain the drum in
position and upright.  The base or external ballast rings shall not exceed 101.6 mm in height, and drum rings shall not exceed
965.2 mm maximum in diameter.  The base or external rings placed over and around the drum, resting on the pavement or
ground shall contain the ballast for the drums.  Ballast for drums shall be sand or water, except sand shall be used in areas
susceptible to freezing.  The base shall have drain holes to prevent the accumulation of water.  Sand bags shall not be used as
ballast for drums.

The body of the traffic plastic drum shall be of a fluorescent orange or predominately orange color.  Drums shall be a
minimum of 914.4 mm in height above the traveled way, and have at least an 457.2 mm minimum width, regardless of
orientation.
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The markings on drums shall be horizontal, circumferential, alternating orange and white reflective bands 101.6 to 152.4
mm wide.  Each drum shall have a minimum of 2 orange and 2 white bands.  The top of the uppermost reflective band shall
be no lower than 152.4 mm from the top of the drum.  Any non-reflective spaces between the bands shall not exceed 50.8
mm in width.  The reflective sheeting shall conform to the provisions in "Approved Traffic Products," elsewhere in these
special provisions.

Only one type of traffic plastic drum shall be used on the project.  The type of traffic plastic drum proposed for use on
the project shall be submitted to the Engineer for approval, prior to placement on the project.

In curvilinear alignment traffic plastic drums shall be used only on one side of the traveled way.  Traffic plastic drums
shall be placed on the alignment and location shown on the plans, or directed by the Engineer.  Traffic plastic drums shall be
placed uniformly, straight on tangent alignment and on a true arc on curved alignment.  All layout work necessary to place
the traffic plastic drums to the proper alignment shall be performed by the Contractor.

If traffic plastic drums are displaced or are not in an upright position, from any cause, the traffic plastic drums shall
immediately be replaced or restored to their original location, in an upright position, by the Contractor.

At the option of the Contractor, where portable delineators, cones or Type I or II barricades are specified in the
specifications or shown on the plans, traffic plastic drums may be used in place of those portable delineators, cones or Type I
or II barricades.

At the completion of the project, traffic plastic drums shall become the property of the Contractor and removed from the
site of the work.

Traffic plastic drums will be measured as units from actual count of the number of traffic plastic drum designated on the
plans or ordered by the Engineer.  After initial placement of traffic plastic drums , and if ordered by the Engineer, the traffic
plastic drums shall be moved from location to location and the cost thereof will be paid for as extra work as provided in
Section 4-1.03D.  Traffic plastic drums which are used as part of traffic control system in place of cones, delineators or
barricades or which are used in accordance with the requirements of "Public Safety" elsewhere in these special provisions or
which are placed in excess of the number specified or shown will not be included in the count of traffic plastic drums to be
paid for.

The contract unit price paid for traffic plastic drum shall include full compensation for furnishing all labor, materials
(including ballast), tools, equipment, and incidentals, and for doing all the work involved in furnishing, placing, maintaining,
repairing, replacing and removing the traffic plastic drum, as shown on the plans, as specified in the Standard Specifications
and these special provisions, and as directed by the Engineer.

10-1.12  PORTABLE CHANGEABLE MESSAGE SIGN

Portable changeable message signs shall be furnished, placed, operated, and maintained during all  lane and shoulder
closures at locations as directed by the Engineer and shall conform to the provisions of Section 12, "Construction Area
Traffic Control Devices," of the Standard Specifications and these special provisions.

Attention is directed to "Maintaining Traffic" of these special provisions concerning the use of the portable changeable
message signs.

10-1.13  TEMPORARY CRASH CUSHION MODULE

This work shall consist of furnishing, installing and maintaining sand filled temporary crash cushion modules in
groupings or arrays at each location shown on the plans, specified in the special provisions or directed by the Engineer.  The
grouping or array of sand filled modules shall form a complete sand filled temporary crash cushion in accordance with the
details shown on the plans and these special provisions.

Attention is directed to "Public Safety"  of these special provisions.

GENERAL
Whenever the work or the Contractor's operations establishes a fixed obstacle, the exposed fixed obstacle shall be

protected with a sand filled temporary crash cushion.  The sand filled temporary crash cushion shall be in place prior to
opening the lanes adjacent to the fixed obstacle to public traffic.

Sand filled temporary crash cushions shall be maintained in place at each location, including times when work is not
actively in progress.  Sand filled temporary crash cushions may be removed during a work period for access to the work
provided that the exposed fixed obstacle is 4.6 m or more from a lane carrying public traffic and the temporary crash cushion
is reset to protect the obstacle prior to the end of the work period in which the fixed obstacle was exposed.  When no longer
required, as determined by the Engineer, sand filled temporary crash cushions shall be removed from the site of the work.

MATERIALS
At the Contractor's option, the modules for use in sand filled temporary crash cushions shall be either Energite III Inertial

Modules, Fitch Inertial Modules manufactured after March 31, 1997, or equal:
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Energite III Inertial Modules manufactured by Energy Absorption Systems, Inc., One East Wacker Drive,
Chicago, IL  60601-2076, Telephone 1-312-467-6750, FAX 1-800-770-6755.

Distributor (Northern): Traffic Control Service, Inc., 8585 Thys Court, Sacramento, CA 95828, Telephone
1-800-884-8274, FAX 1-916-387-9734

Distributor (Southern): Traffic Control Service, Inc., 1881 Betmor Lane, Anaheim, CA 92805, Telephone
1-800-222-8274, FAX 1-714-937-1070.

Fitch Inertial Modules, national distributor; Roadway Safety Service, Inc., 1050 North Rand Road,
Wauconda, IL  60084, Telephone 1-800-426-0839, FAX 1-847-487-9820.

Distributor: Singletree Sales Company, 1533 Berger Drive, San Jose, CA  95112, Telephone 1-800-822-7735, FAX
1-408-287-1929.

Modules contained in each temporary crash cushion shall be of the same type at each location.  The color of the modules
shall be the standard yellow color as furnished by the vendor, with black lids.  The modules shall exhibit good workmanship
free from structural flaws and objectionable surface defects.  The modules need not be new.  Good used undamaged modules
conforming to color and quality of the types specified above may be utilized.  If used Fitch modules requiring a seal are
furnished, the top edge of the seal shall be securely fastened to the wall of the module by a continuous strip of heavy duty
tape.

Modules shall be filled with sand in accordance with the manufacturer's directions, and to the sand capacity in kilograms
for each module as shown on the plans.  Sand for filling the modules shall be clean washed concrete sand of commercial
quality.  At the time of placing in the modules, the sand shall contain not more than 7 percent water, as determined by
California Test 226.

Modules damaged due to the Contractor's operations shall be repaired immediately by the Contractor at the Contractor's
expense.  Modules damaged beyond repair, as determined by the Engineer, due to the Contractor's operations shall be
removed and replaced by the Contractor at the Contractor's expense.

INSTALLATION
Temporary crash cushion modules shall be placed on movable pallets or frames conforming to the dimensions shown on

the plans.  The pallets or frames shall provide a full bearing base beneath the modules.  The modules and supporting pallets
or frames shall not be moved by sliding or skidding along the pavement or bridge deck.

A Type R or P marker panel shall be attached to the front of the crash cushion as shown on the plans, when the closest
point of crash cushion array is within 3.6 m of the traveled way.  The marker panel, when required, shall be firmly fastened to
the crash cushion with commercial quality hardware or by other methods approved by the Engineer.

At the completion of the project, temporary crash cushion modules, sand filling, pallets or frames, and marker panels
shall become the property of the Contractor and shall be removed from the site of the work.  Temporary crash cushion
modules shall not be installed in permanent work.

MEASUREMENT AND PAYMENT
Temporary crash cushion modules placed in accordance with the provisions in "Public Safety" elsewhere in these special

provisions will not be measured nor paid for.
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10-1.14  EXISTING HIGHWAY FACILITIES

The work performed in connection with various existing highway facilities shall conform to the provisions in Section 15,
"Existing Highway Facilities," of the Standard Specifications and these special provisions.

10-1.14A  RESET MARKER (CULVERT)

Existing culvert markers shall be removed and reset as shown on the plans.
The contract unit price paid for reset marker (culvert) shall include full compensation for furnishing all labor,

materials, tools, equipment, and incidentals, and for doing all the work involved in resetting the culvert marker, complete
in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed
by the Engineer.

10-1.14B  REMOVE DRAINAGE FACILITIES

Existing pipe culverts headwalls, where any portion of these structures is within one meter of the grading plane in
excavation areas, or within 0.3-m of original ground in embankment areas, or where shown on the plans to be removed,
shall be completely removed and disposed of.

Full compensation for removing headwalls shall be considered as included in the contract price paid per  cubic meter
for class 1 concrete (minor structure) and no separate payment will be made therefor.

Full compensation for removal of existing culverts shall be considered as included in the contract price paid per
meter for the corrugated steel pipe or for the precast concrete box culvert and no separate payment will be made therefor.

10-1.15  EARTHWORK

Earthwork shall conform to the provisions in Section 19, "Earthwork," of the Standard Specifications.
Attention is directed to "Imported Topsoil" of these special provisions.
Surplus excavated material shall become the property of the Contractor and shall be disposed of outside the highway

right of way in accordance with the provisions in Section 7-1.13 of the Standard Specifications.
At Location 2 all loose material shall be removed from the slope before constructing the rock slope protection.
Existing trees shall not be removed within the project limits unless directed by the Engineer.  All work shall be

performed so  that at least a one-meter area around each tree will remain  undistrubed.
Where a portion of existing surfacing is to be removed, the outline of the area to be removed shall be cut on a neat line

with a power-driven saw to a minimum depth of 50 mm before removing the surfacing.  Full compensation for cutting
existing surfacing shall be considered as included in the contract price paid per cubic meter for roadway excavation and no
additional compensation will be allowed therefor.

The portion of imported borrow placed within 1.5 m of the finished grade shall have a Resistance (R-Value) of not less
than 50.

10-1.16  SHOULDER BACKING

This work shall consist of constructing shoulder backing adjacent to the edge of the new surfacing in accordance with the
details shown on the plans and these special provisions.

The material for shoulder backing shall be imported material conforming to the following grading and quality
requirements:

Grading Requirement
Sieve Sizes Percentage Passing

50-mm 100
25-mm 74-100

4.75-mm 40-72
600-µm 15-44
75-µm 10-25
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Quality Requirements
Specification California Test Requirement

Sand Equivalent 217 10 min - 35 max
Resistance
(R-value)

301 40 min.

Crushed Particles 205 75% min.

Coarse aggregate (material retained on the 4.75-mm sieve) shall consist of material of which at least 75 percent by
weight shall be crushed particles as determined by California Test 205.

The areas where shoulder backing is to be constructed shall be cleared of all weeds, grass and debris.  Removed weeds
and grass shall be disposed of uniformly over adjacent slope areas and removed debris shall be disposed of outside the
highway right of way in accordance with the provisions in Section 7-1.13 of the Standard Specifications.

Shoulder backing material shall be thoroughly mixed with the basement material by scarifying or blading and then
watered and rolled to form a smooth, firmly compacted surface.  Watering shall conform to the provisions in Section 17,
"Watering," of the Standard Specifications.

Shoulder backing material shall not be deposited on the new surfacing prior to placing it in final position, nor shall the
shoulder backing material be bladed onto the new surfacing during mixing, watering, and blading operations.

Shoulder backing construction shall be completed along the edges of any portion of new surfacing within 5 days after
completion of that portion of the new surfacing.  Prior to opening a lane, adjacent to uncompleted shoulder backing, to
uncontrolled public traffic, the Contractor shall furnish, place and maintain portable delineators and C31 "Low Shoulder"
signs off of and adjacent to the new surfacing.  Portable delineators shall be placed at the beginning and along the drop-off of
the edge of pavement, in the direction of travel, at successive maximum intervals of 150 m on tangents and 60 m on curves.
C31 signs shall be placed at the beginning and along the drop-off at successive maximum intervals of 600 m.  The portable
delineators and C31 signs shall be maintained in place at each location until shoulder backing is completed at that location.
Portable delineators and signs shall conform to the requirements in Section 12, "Construction Area Traffic Control Devices,"
of the Standard Specifications, except the signs may be set on temporary portable supports or on barricades.

Quantities of imported material (shoulder backing) will be measured in the vehicle by the cubic meter as provided in
Section 9-1.01, "Measurement of Quantities," of the Standard Specifications.

The contract price paid per cubic meter for imported material (shoulder backing) shall include full compensation for
furnishing all labor, materials, tools, equipment, and incidentals, and for doing all the work involved in constructing shoulder
backing complete in place, including furnishing, placing, maintaining, and removing portable delineators, C31 signs and
temporary supports or barricades for the signs, as shown on the plans, as specified in the Standard Specifications and these
special provisions, and as directed by the Engineer.

10-1.17  IMPORTED TOPSOIL

Imported topsoil shall conform to the provisions in Section 20-4, "Highway Planting," of the Standard Specifications.
Imported topsoil shall be placed at Location 2, at the embankment top, as shown on the plans.
The contract price paid per cubic meter for imported topsoil shall include full compensation for furnishing all labor,

materials, tools, equipment, and incidentals, and for doing all the work involved in imported topsoil, complete in place, as
shown on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

10-1.18  EROSION CONTROL (MULCH)

Erosion control (Mulch) shall conform to the provisions in Section 20-3, "Erosion Control," of the Standard
Specifications and these special provisions.

Erosion control (Mulch) work shall consist of applying erosion control materials to embankment and excavation slopes
1:4 (vertical:horizontal) or steeper, and other areas designated by the Engineer.  Erosion control (Mulch) shall be applied
during the period starting September 1 and ending October 10; or, if the slope on which the erosion control is to be placed is
finished during the winter season as specified in "Water Pollution Control" elsewhere in these special provisions the erosion
control shall be applied immediately; or, if the slope on which the erosion control is to be placed is finished outside both
specified periods and the contract work will be completed before September 1, the erosion control shall be applied as a last
item of work.

Prior to installing erosion control materials, soil surface preparation shall conform to the provisions in Section 19-2.05,
"Slopes," of the Standard Specifications, except that rills and gullies exceeding 50 mm in depth or width shall be leveled.
Vegetative growth, temporary erosion control materials and other debris shall be removed from areas to receive erosion
control.



Contract No.  03-1A4904
64

MATERIALS.—Materials shall conform to Section 20-2, "Materials," of the Standard Specifications and the following:

COMPOST.--Compost shall be derived from green material consisting of chipped, shredded or ground vegetation or
clean processed recycled wood products, or a Class A, exceptional quality biosolids compost, as required by US EPA,
40 CFR, part 503c regulations, or a combination of green material and biosolids compost.  The compost shall be processed or
completed to reduce weed seeds, pathogens  and deleterious material and shall not contain paint, petroleum products,
herbicides, fungicides or other chemical residues that would be harmful to plant or animal life.  Other deleterious material
such as plastic, glass, metal or rocks shall not exceed 0.1 percent by weight or volume.  A minimum internal temperature of
57.2 degrees Celsius shall be maintained for at least 15 continuous days during the composting process.  The compost shall
be thoroughly turned a minimum of five times during the composting process, and shall go through a minimum 90 days
curing period after the 15 day thermophilic compost process has been completed.  Compost shall be screened through a
minimum 6.3 mm screen.

The moisture content of the compost shall not exceed 25 percent.  Moisture content shall be determined by California
Test 226.  Compost products with a higher moisture content may be used provided the weight of the compost is increased to
equal compost with a maximum moisture content of 25 percent.

STABILIZING EMULSION .—Stabilizing emulsion shall conform to the provisions in Section 20-2.11, "Stabilizing
Emulsion," of the Standard Specifications and these special provisions.

The requirement of an effective life of at least one year for stabilizing emulsion shall not apply.
Stabilizing emulsion shall be in a dry powder form, may be reemulsifiable, and shall be a processed organic adhesive

used as a soil binder.

MULCH (GREEN MATERIAL)
Mulch shall be woody material.  Woody materials shall consist of chipped, shredded or ground green materials such

as shrubs, tree trimmings or clean processed wood products.
Deleterious materials such as rocks, glass, plastics, metals, clods, weeds, weed seeds, coarse objects, sticks larger

than the specified particle size, salts, paint, petroleum products, pesticides or other chemical residues that would be
harmful to plant or animal life shall not exceed 0.1 percent of the mulch volume.  Chipping shall include shredding,
grinding or any other method used to reduce mulch materials to the specified size.  At least 85 percent of the mulch, by
volume, shall conform to the particle size specified.

Materials shall be composted and have reached an internal temperature of 56°C for a minimum of 15 consecutive
days. During the composting process the compost shall have been turned a minimum of 5 times, and shall have been
cured for 90 days after the composting process is completed.

Mulch shall also conform to the following:

The particle size and quality shall conform to the requirements for shredded bark in Section 20-2.08, "Mulch,"
of the Standard Specifications.

APPLICATION.—Erosion control materials shall be applied in 2 separate applications in the following sequence:

Mulch shall be applied manually to a minimum thickness of 100 mm.
The following mixture in the proportions indicated shall be applied with hydro-seeding equipment:

Material Kilograms per hectare
(Slope measurement)

Fiber 450
Compost 1800
Stabilizing Emulsion 135

The ratio of total water to total stabilizing emulsion in the mixture shall be as recommended by the manufacturer.

MEASUREMENT AND PAYMENT.—The quantity of erosion control (mulch) to be paid for will be determined by
the square meter.

The contract price paid per square meter for erosion control (mulch) shall include full compensation for furnishing all
labor, materials, tools, equipment, and incidentals, and for doing all the work involved in placing the erosion control (mulch)
complete in place, as shown on the plans, as specified in the Standard Specifications and these special provisions, and as
directed by the Engineer.



Contract No.  03-1A4904
65

10-1.19  BRUSH LAYERING

Brush layering work shall consist of placing layers of cuttings and soil wrap during embankment construction in
accordance with the Standard Specifications, these special provisions, as shown on the plans, and as directed by the Engineer.

The Contractor shall notify the Engineer, in writing, at least 10 working days prior to harvesting cuttings.

MATERIALS

Cuttings

Cuttings shall be harvested from the following genera:  Salix (willow) and Alnus (alder).  Cuttings shall be taken from
area within a five-mile radius of the project site as directed by the Engineer.

Cuttings shall be taken at random from healthy, vigorous plants with sharp clean tools.  Not more than 50 percent of each
individual plant shall be cut.  Cuttings shall be woody, reasonably straight, 1.5 m to 3 m in length, and 20 mm to 50 mm in
diameter at the base of each cutting.  The top of the main lateral of each cutting shall be cut square above a leaf bud, and the
base of each cutting shall be cut an angle of approximately 45 degrees.  Cuttings shall have leaves removed.

Cuttings shall be kept wet and shaded until installation. Cuttings which have dried out shall not be used.  Cuttings may
be stored submerged in water for a period not to exceed 14 days prior to installation.

Unused cuttings shall be disposed of outside the highway right of way in conformance with the provisions in
Section 7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Netting

Netting shall consist of 100 percent spun coir fiber and shall conform to the following properties:

ASTM Designation:  3776C, Weight 400 g/m2
Roll Width (minimum) 2 m
Area/Roll (minimum) 200 m2
Open Area (maximum) 63 – 70%
ASTM Designation:  D4595-86, Minimum
Tensile Strength

0.23/0.14 KN (dry)
017/0.11 KN (wet)

Staples

Staples shall be made of minimum 11 gage steel wire and shall be U-shaped with 200 mm legs and 50 mm crown.

Fill Material

Fill material shall be imported topsoil and shall conform to the provisions in Section 20-2, "Materials," of the Standard
Specifications.

INSTALLATION

Soil wrap work shall consist of placing and wrapping fill material with netting as shown on the plans.  Soil wraps shall
be constructed in layers with dimensions as shown on the plans.

Soil wrap construction shall take place as follows:  The leading edge of the netting shall be stapled in place and allowed
to lay over the embankment face while fill material is placed on top of netting.  Upon placement of fill, the netting shall be
pulled up and over the top of the fill and fastened in place with staples at 1 meter intervals.  Adjacent pieces of netting shall
overlap a minimum of 150 mm and be fastened with staples placed perpendicular to the slope.  Where overlap of netting
occurs in rock slope protection areas, adjacent pieces shall be tied together at 500 mm on center with coconut fiber twine.

Prior to placing cuttings, soil wrap shall be thoroughly moistened to a depth of 200 mm. Water shall be applied in a fine
spray to avoid erosion.  Subsequent soil wrap layers shall be watered sufficiently to achieve the specified compaction.  The
provisions of Section 19-5.04, “Relative Compaction (90 Percent),” of the Standard Specifications will not apply to the outer
1.5 meters of embankments constructed with soil wrap.

Cutting work shall consist of harvesting and placing cuttings on soil wrap as shown on the plans.  Cuttings shall be
placed in layers as shown on the plans.

Cuttings shall be placed in 50 mm thick layers with a minimum of 45 cuttings per linear meter.  Cuttings shall be placed
with minor crossing, different genera shall be thoroughly mixed and distributed evenly.  Butt ends of cuttings shall be lower
than leafy ends; leafy ends protruding 150 to 300 mm from the embankment face.  All cuttings shall be covered with a soil
wrap layer before the end of each day.
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Placement of cuttings and soil wrap shall occur in alternate layers as shown on the plans.  Soil wrap layers shall be
compacted as specified in these special provisions.  If tracked or wheeled equipment is used for compaction wheels shall not
come in contact with the cuttings.  A minimum of 150 mm of fill must remain between equipment and cuttings.

MEASUREMENT AND PAYMENT

Cuttings shall be measured by the meter along each layer of cuttings.
Soil wrap will be measured by the cubic meter, calculated on the basis of actual measurements.
The contract price paid per meter for cuttings shall include full compensation for furnishing all labor, materials, tools,

equipment, and incidentals, and for doing all the work involved in obtaining and placing cuttings, complete in place as shown
on the plans, as specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

The contract price paid per cubic meter for soil wrap shall include full compensation for furnishing all labor, materials,
tools, equipment, and incidentals, and for doing all the work involved in soil wrap work, complete in place, including fill
material, netting and staples, as shown on the plans, as specified in the Standard Specifications and these special provisions,
and as directed by the Engineer.

10-1.20  BRUSH WATTLES

Brush wattle work shall consist of obtaining, transporting, assembling, and installing brush wattles as shown on plans
and in conformance with the provisions in Section 20-4, "Highway Planting," of the Standard Specifications and these special
provisions.

The Contractor shall notify the Engineer, in writing, at least 10 working days prior to harvesting brush wattle cuttings.
Attention is directed to “Order of Work” of these special provisions regarding the time restraint for grading.

MATERIALS

Cuttings

Brush cuttings shall be harvested from the following genera:  Salix (willow) and Alnus (alder).  Cuttings shall be taken
from area within a five-mile radius of the project site as directed by the Engineer.

Cuttings shall be taken at random from healthy, vigorous plants with sharp clean tools.  Not more than 50 percent of each
individual plant shall be cut.  Cuttings shall be woody, reasonably straight, 1.5 m to 3 m in length, and 20 mm to 50 mm in
diameter at the base of each cutting.  The top of the main lateral of each cutting shall be cut square above a leaf bud, and the
base of each cutting shall be cut an angle of approximately 45 degrees.  Cuttings shall have leaves removed.

Cuttings shall be kept wet and shaded until installation.  Cuttings which have dried out shall not be used.  Cuttings may
be stored submerged in water for a period not to exceed 14 days prior to installation.

Unused cuttings shall be disposed of outside the highway right of way in conformance with the provisions in Section
7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.

Stakes

Construction stakes shall be fir or pine and shall be nominally 50 mm x 100 mm x 1 m in length cut on the diagonal
across the 100 mm side to generate 2 wooden stakes.

Live stakes shall be live brush cuttings with a length of 1 meter.

Ties

Ties shall be made from hemp, sisal, jute, polypropylene or other material approved by the engineer.  Ties shall be of
sufficient strength to construct, haul and install the brush wattles.

ASSEMBLY

Cuttings shall be assembled into wattles (bundles) with an average diameter of 200 mm to 250 mm (excluding tapered
ends) and a total length of 3 to 6 meters.  Wattle ends shall be tapered to approximately one-half of their diameter for a length
of one meter from each end.  The growing tips and butt ends of the cuttings shall be oriented in alternating directions and
staggered within the wattle so the growing tips are distributed evenly throughout its length.  The wattle shall be tied securely
with ties as shown on plans.

After wattles are assembled, they shall be protected from heat and aridity until installed.  No more wattles shall be
constructed than can be installed on that day.

Unused cuttings shall be disposed of outside the highway right of way in conformance with the provisions in Section
7-1.13, "Disposal of Material Outside the Highway Right of Way," of the Standard Specifications.
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INSTALLATION

Brush wattle work shall be performed at the toe of the rock slope protection as shown on the plans. Wattles shall be
placed in a trench excavated to a depth of one-half the diameter of the wattle.  Soil in the trench shall be moistened to a
minimum depth of 200 mm.  Wattles shall be laid in the trench with tapered ends overlapping a distance equal to the wattle
diameter.

Wattles shall be fastened in place with a combination of construction stakes and live stakes, spaced as shown on the
plans, installed perpendicular to the angle of the slope.  Construction stakes shall be installed through the center of the wattle.
Live stakes shall be placed downhill of the wattle.

After staking, brush wattles shall be backfilled with soil.  Backfill material shall be worked into the wattle interstices,
compacted behind and below the wattles by walking on and adjacent to the wattles.  After backfilling and compacting, no
more than 10 percent of the top of the brush wattle shall be exposed.

Brush wattles shall be watered after installation as directed by the Engineer.  Water shall be applied in a manner to wet
the soil, but not at a rate that will cause slope erosion.  Watering of wattles, if required, will be paid for as extra work as
provided in Section 4-1.03D of the Standard Specifications.

MEASUREMENT AND PAYMENT

Brush wattle will be measured in place by the linear meter, excluding overlaps.
The contract unit price paid per meter for brush wattle shall include full compensation for furnishing all labor, materials,

tools, equipment and incidentals and for doing all work involved in brush wattle, complete in place, as shown on the plans, as
specified in the Standard Specifications and these special provisions, and as directed by the Engineer.

10-1.21  AGGREGATE BASE

Aggregate base shall be Class 2 and shall conform to the provisions in Section 26, "Aggregate Bases," of the Standard
Specifications and these special provisions.

The first paragraph of Section 26-1.02A, "Class 2 Aggregate Base," of the Standard Specifications is amended by adding
the following sentences:

Aggregate may include or consist of material processed from reclaimed asphalt concrete, portland cement concrete,
lean concrete base, cement treated base, glass or a combination of any of these materials.  Aggregate base incorporating
reclaimed glass shall not be placed at locations where surfacing will not be placed over the aggregate base.

The fourth paragraph in Section 26-1.02A, is amended by adding the following sentence:

Untreated reclaimed asphalt concrete and portland cement concrete will not be considered to be treated with lime,
cement or other chemical material for purposes of performing the Durability Index test.

10-1.22  ASPHALT CONCRETE

Asphalt concrete shall be Type A and shall conform to the provisions in Section 39, "Asphalt Concrete," of the Standard
Specifications and these special provisions.

The grade of asphalt binder to be mixed with aggregate for Type A  asphalt concrete shall be Grade AR-4000 and shall
conform to the requirements of Section 92 "Asphalt" of the Standard Specifications.

The aggregate for Type A asphalt concrete shall conform to the 12.5-mm maximum, medium and 19-mm maximum,
medium grading specified in Section 39-2.02, "Aggregate," of the Standard Specifications.

The area to which paint binder has been applied shall be closed to public traffic.  Care shall be taken to avoid tracking
binder material onto existing pavement surfaces beyond the limits of construction.

A drop-off of more than 46 mm will not be allowed at any time between adjacent lanes open to public traffic.

10-1.23  CONCRETE STRUCTURES

Portland cement concrete structures shall conform to the provisions in Section 51, "Concrete Structures," of the Standard
Specifications and the requirements of these special provisions.

Portland cement concrete shall conform to the provisions in "Freeze-Thaw Requirements," of these special provisions.
Bar reinforcing steel in headwalls and wingwalls shall be epoxy coated.  Attention is directed to "Reinforcement" of

these special provisions.
Full compensation for epoxy-coated bar reinforcing steel in the headwalls and wingwalls shall be considered as included

in the prices paid per cubic meter for Class 1 concrete (minor structure) and for minor concrete (minor structure) and no
additional compensation will be allowed therefor.
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10-1.24  PRECAST CONCRETE BOX CULVERTS

Precast concrete box culvert shall conform to the provisions in Section 51, "Concrete Structures," of the Standard
Specifications and these special provisions.

All reinforcing bars and welded wire fabric as shown on the plans shall be epoxy coated.  Attention is directed to
"Reinforcement" of these special provisions.

Precast concrete box culvert will be measured and paid for by the meter in the same manner as specified for reinforced
concrete pipe in Sections 65-1.09, "Measurement," and 65-1.10, "Payment," of the Standard Specifications.

Full compensation for erecting precast concrete box culvert members shall be considered as included in the contract
price paid per meter for precast concrete box culvert and no additional compensation will be allowed therefor.

Full compensation for diverting existing stream flow, and epoxy-coated bar reinforcing steel and welded wire fabric shall
be considered as included in the contract price paid per meter for precast concrete box culvert and no separate payment will
be made therefor.

10-1.25  REINFORCEMENT

Reinforcement shall conform to the provisions in Section 52, "Reinforcement," of the Standard Specifications and these
special provisions.

The first paragraph of Section 52-1.02A, "Bar Reinforcement," of the Standard Specifications is amended to read:

52-1.02A  Bar Reinforcement.—Reinforcing bars shall be low-alloy steel deformed bars conforming to the
requirements in ASTM Designation:  A 706/A 706M, except that deformed or plain billet-steel bars conforming to the
requirements in ASTM Designation:  A 615/A 615M, Grade 300 or 420, may be used as reinforcement in the following
5 categories:

1. Slope and channel paving;
2. Minor structures;
3. Sign and signal foundations (pile and spread footing types);
4. Roadside rest facilities; and
5. Concrete barrier Type 50 and Type 60 series and temporary railing.

Deformations specified in ASTM Designation: A 706/A 706M will not be required on bars used as spiral or hoop
reinforcement in structures and concrete piles.
Section 52-1.02C, "Welded Wire Fabric," of the Standard Specifications is amended to read:

52-1.02C  Welded Wire Fabric.—Welded wire fabric shall be either plain or deformed conforming to the
requirements in ASTM Designation:  A 185 or ASTM Designation:  A 497, respectively.

The last paragraph of Section 52-1.07, "Placing," of the Standard Specifications is amended to read:

Whenever a portion of an assemblage of bar reinforcing steel that is not encased in concrete exceeds 6 m in height,
the Contractor shall submit to the Engineer for approval, in accordance with the provisions in Section 5-1.02, "Plans and
Working Drawings," working drawings and design calculations for the temporary support system to be used.  The
working drawings and design calculations shall be signed by an engineer who is registered as a Civil Engineer in the
State of California.  The temporary support system shall be designed to resist all expected loads and shall be adequate to
prevent collapse or overturning of the assemblage.  If the installation of forms or other work requires revisions to or
temporary release of any portion of the temporary support system, the working drawings shall show the support system
to be used during each phase of construction.  The minimum horizontal wind load to be applied to the bar reinforcing
steel assemblage, or to a combined assemblage of reinforcing steel and forms, shall be not less than 960 Pa on the gross
projected area of the assemblage.

The first paragraph of Section 52-1.08, "Splicing," of the Standard Specifications is amended to read:

52-1.08  Splicing.—Splicing of reinforcing bars shall be by lapping, butt welding, mechanical butt splicing, or
mechanical lap splicing, at the option of the Contractor.  Reinforcing bars Nos. 43 through 57 shall not be spliced by
lapping.
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The sixth paragraph of Section 52-1.08, "Splicing," of the Standard Specifications is amended to read:

Except when otherwise specified, mechanical lap splicing shall conform to the details shown on the plans, the
requirements for mechanical butt splices as specified in this Section 52-1.08, and Sections 52-1.08C, "Mechanical Butt
Splices," 52-1.08D, "Qualification of Welding and Mechanical Splicing," and 52-1.08E, "Job Control Tests," and the
following:

The mechanical lap splice shall be a unit consisting of a sleeve, in which the reinforcing bars are positioned, and
a wedge driven through holes in the sleeve and between the reinforcing bars.  The mechanical lap splice shall only
be used for splicing non-epoxy-coated deformed reinforcing bars Nos. 13, 16 and 19.

The eighth and ninth paragraphs of Section 52-1.08, "Splicing," of the Standard Specifications are amended to read:

Unless otherwise shown on the plans or approved by the Engineer, splices in adjacent reinforcing bars at any
particular section shall be staggered.  The minimum distance between staggered lap splices or mechanical lap splices
shall be the same length required for a lapped splice in the largest bar.  The minimum distance between staggered butt
splices shall be 600 mm.  Distances shall be measured between the midpoints of the splices along a line which is
centered between the axes of the adjacent bars.

Completed butt splices shall develop a minimum tensile strength, based on the nominal bar area, of 430 MPa for
ASTM Designation:  A 615/A 615M, Grade 300 bars, and 550 MPa for ASTM Designation:  A 615/A 615M, Grade 420
and ASTM Designation:  A 706/A 706M bars.  If butt splices are made between 2 bars of dissimilar strengths, the
minimum required tensile strength for the splice shall be that required for the weaker bar.

The second sentence of the eleventh paragraph of Section 52-1.08, "Splicing," of the Standard Specifications is amended
to read:

Job control tests shall be made on sample splices representing each lot of mechanical butt splices as provided in
Section 52-1.08E, "Job Control Tests."

The third and fourth paragraphs of Section 52-1.08A, "Lapped Splices," of the Standard Specifications are amended to
read:

Where ASTM Designations:  A 615/A 615M, Grade 420 or A 706/A 706M reinforcing bars are required, the length
of lapped splices shall be as follows:  Reinforcing bars No. 25, or smaller, shall be lapped at least 45 diameters of the
smaller bar joined, and reinforcing bars Nos. 29, 32 and 36 shall be lapped at least 60 diameters of the smaller bar joined,
except when otherwise shown on the plans.

Where ASTM Designation:  A 615/A 615M, Grade 300 reinforcing bars are permitted, the length of lapped splices
shall be as follows:  Reinforcing bars No. 25, or smaller, shall be lapped at least 30 diameters of the smaller bar joined,
and reinforcing bars Nos. 29, 32 and 36 shall be lapped at least 45 diameters of the smaller bar joined, except when
otherwise shown on the plans.

Section 52-1.08B, "Butt Welded Splices," of the Standard Specifications is amended to read:

52-1.08B  Butt Welded Splices.—Butt welded splices in reinforcing bars shall be complete joint penetration butt
welds conforming to the requirements in AWS D1.4, and the requirements of these specifications and the special
provisions.

At the option of the Contractor, shop produced resistance butt welds, that are produced by a fabricator who is
approved by the Transportation Laboratory, may be used.  These welds shall conform to the requirements of these
specifications and the special provisions.

Only the joint details and dimensions as shown in Figure 3.2, "Direct Butt Joints," of AWS D 1.4-92, shall be used
for making complete joint penetration butt welds of bar reinforcement.  Split pipe backing shall not be used.

Material used as backing for complete joint penetration butt welds of bar reinforcement shall be a flat plate
conforming to the requirements in ASTM Designation: A 709/A 709M, Grade 36[250].  The flat plate shall be 6 mm
thick with a width, as measured perpendicular to the axis of the bar, equal to the nominal diameter of the bar, and a
length which does not exceed twice the nominal diameter of the bar.  The flat plate backing shall be fitted tightly to the
bar with the root of the weld centered on the plate.  Any bar deformation or obstruction preventing a tight fit shall be
ground smooth and flush with the adjacent surface.  Tack welds used to fit backing plates shall be within the weld root
area so that they are completely consumed by the finished weld.  Backing plates shall not be removed.
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Butt welds shall be made with multiple weld passes using a stringer bead without an appreciable weaving motion.
The maximum stringer bead width shall be 2.5 times the diameter of the electrode and slagging shall be performed
between each weld pass.  Weld reinforcement shall not exceed 4 mm in convexity.

Before any electrodes or flux-electrode combinations are used, the Contractor, at the Contractor’s expense, shall
furnish certified copies of test reports for all the pertinent tests specified in AWS A5.1, AWS A5.5, AWS A5.18 or AWS
A5.20, whichever is applicable, made on electrodes or flux-electrode combinations of the same class, brand and nearest
specified size as the electrodes to be used.  The tests may have been made for process qualification or quality control,
and shall have been made within one year prior to manufacture of the electrodes and fluxes to be used.  The report shall
include the manufacturer’s certification that the process and material requirements were the same for manufacturing the
tested electrodes and the electrodes to be used.  The forms and certificates shall be as directed by the Engineer.

Electrodes for manual shielded metal arc welding of ASTM Designation:  A 615/A 615M, Grade 420 bars shall
conform to the requirements in AWS A5.5 for E9018-M or E10018-M electrodes.

Electrodes for manual shielded metal arc welding of ASTM Designation:  A 706/A 706M bars shall conform to the
requirements of AWS A5.5 for E8016-C3 or E8018-C3 electrodes.

Solid and composite electrodes for semiautomatic gas metal-arc and flux-cored arc welding of Grade 300
reinforcing bars shall conform to the requirements of AWS A5.18 for ER70S-2, ER70S-3, ER70S-6 or ER70S-7
electrodes; or AWS A5.20 for E70T-1, E70T-5, E70T-6 or E70T-8 electrodes.

Electrodes for semiautomatic welding of ASTM Designation:  A 615/A 615M, Grade 420 and ASTM Designation:
A 706/A 706M bars shall produce a weld metal deposit with properties conforming to the requirements of Section 5.3.4
of AWS D1.1-96 for ER80S-Ni1, ER80S-Ni2, ER80S-Ni3, ER80S-D2, E90T1-K2 and E91T1-K2 electrodes.

Reinforcing bars shall be preheated for a distance of not less than 150 mm on each side of the joint prior to welding.
For all welding of ASTM Designation:  A 615/A 615M, Grade 300 or Grade 420 bars, the requirements of Table

5.2, "Minimum Preheat and Interpass Temperatures," of AWS D1.4-92 are superseded by the following:

The minimum preheat and interpass temperatures shall be 200°C for Grade 300 bars and 300°C for Grade 420
bars.  Immediately after completing the welding, at least 150 mm of the bar on each side of the splice shall be
covered by an insulated wrapping to control the rate of cooling.  The insulated wrapping shall remain in place until
the bar has cooled below 90°C.

When welding different grades of reinforcing bars, the electrode shall conform to Grade 300 bar requirements and
the preheat shall conform to the Grade 420 bar requirements.

In the event that any of the specified preheat, interpass and post weld cooling temperatures are not met, all weld and
heat affected zone metal shall be removed and the splice rewelded.

Welding shall be protected from air currents, drafts, and precipitation to prevent loss of heat or loss of arc shielding.
The method of protecting the welding area from loss of heat or loss of arc shielding shall be subject to approval by the
Engineer.

Reinforcing bars shall not be direct butt spliced by thermite welding.

The first paragraph of Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read:

52-1.08C  Mechanical Butt Splices.—Mechanical butt splices shall be the sleeve-filler metal type, the sleeve-
threaded type, the sleeve-swaged type, the sleeve-filler grout type, the sleeve-lockshear bolt type, the two-part sleeve-
forged bar type, or the two-part sleeve-friction bar type, at the option of the Contractor.

The third paragraph of Section 52-1.08C, "Mechanical Butt Splices," of the Standard Specifications is amended to read:

The total slip of the reinforcing bars within the splice sleeve after loading in tension to 200 MPa and relaxing to
20 MPa shall not exceed the following, measured between gage points clear of the splice sleeve:  250 µm for reinforcing
bars No. 43, or smaller, or 750 µm for reinforcing bars No. 57.

The following is added after the third paragraph of Section 52-1.08C, "Mechanical Butt Splices," of the Standard
Specifications:

Slip requirements shall not apply to mechanical lap splices.

The fourth subparagraph of the last paragraph of Section 52-1.08C, "Mechanical Butt Splices," of the Standard
Specifications is amended to read:
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4.  A statement that the splicing systems and materials used in accordance with the manufacturer’s procedures will
develop not less than the minimum tensile strengths, based on the nominal bar area, of 430 MPa for ASTM
Designation:  A 615/A 615M, Grade 300 bars and 550 MPa for ASTM Designations:  A 615/A 615M, Grade 420
and A 706/A 706M bars, and will comply with the total slip requirements and the other requirements in these
specifications.

 Section 52-1.08C(5), "Sleeve-Extruded Mechanical Butt Splices," of the Standard Specifications is amended to read:

52-1.08C(5)  Sleeve-Lockshear Bolt Mechanical Butt Splices.—The sleeve-lockshear bolt type of mechanical butt
splices shall consist of a seamless steel sleeve, 2 serrated steel strips welded to the inside of the sleeve, center hole with
centering pin, and bolts that are tightened until the bolt heads shear off and the bolt ends are embedded in the reinforcing
bars.

52-1.08C(6)  Two-Part Sleeve-Forged Bar Mechanical Butt Splices.—The two-part sleeve-forged bar type of
mechanical butt splices shall consist of a shop machined two-part threaded steel sleeve that interlocks 2 hot-forged
reinforcing bars ends.  The forged bar ends may be either shop produced or field produced.

52-1.08C(7)  Two-Part Sleeve-Friction Bar Mechanical Butt Splices.—The two-part sleeve-friction bar type of
mechanical butt splices shall consist of a shop machined two-part threaded steel sleeve whose ends are friction welded,
in the shop, to the reinforcing bars ends.

The fourth paragraph of Section 52-1.08D, "Qualification of Welding and Mechanical Splicing," of the Standard
Specifications is amended to read:

Each operator qualification test for mechanical splices shall consist of 2 sample splices.  Each mechanical splice
procedure test shall consist of 2 sample splices.

For sleeve-filler, sleeve-threaded, sleeve-lockshear bolt and two-part sleeve friction bar mechanical butt splices, all
sample splices shall be made on the largest reinforcing bar size to be spliced by the procedure or operator being tested
except that No. 43 bars may be substituted for No. 57 bars.

For sleeve-swaged and two-part sleeve-forged mechanical butt splices, and mechanical lap splices, all sample
splices shall be made on the largest reinforcing bar size of each deformation pattern to be spliced by the procedure or
operator being tested.  When joining new reinforcing bars to existing reinforcement, the qualification test sample bars
shall be made using only the deformation patterns of the new reinforcement to be joined.

Section 52-1.08E, "Job Control Tests," of the Standard Specifications is amended to read:

52-1.08E  Job Control Tests.—When mechanical butt splices, shop produced complete joint penetration butt
welded splices, or shop produced resistance butt welded splices are used, the Contractor shall furnish job control tests
from a local qualified testing laboratory.  A job control test shall consist of the fabrication, under conditions used to
produce the splice, and the physical testing of 3 sample splices for each lot of 150 splices.

A lot of mechanical butt splices is defined as 150, or fraction thereof, of the same type of mechanical butt splices
used for each combination of bar size and bar deformation pattern that is used in the work.

A lot of shop produced complete joint penetration butt welded splices, or shop produced resistance butt welded
splices, is defined as 150, or fraction thereof, of the same type of welds used for each combination of bar size and bar
deformation pattern that is used in the work.

When joining new reinforcing bars to existing reinforcement, the job control test shall be made using only the
deformation patterns of the new reinforcement to be joined.

A sample splice shall consist of a splice made at the job site to connect two 760 mm, or longer, bars using the same
splice materials, position, location, and equipment, and following the same procedures as are being used to make splices
in the work.  Shorter sample splice bars may be used if approved by the Engineer.

Sample splices shall be made and tested in the presence of the Engineer or the Engineer’s authorized representative.
Sample splices shall be suitably identified with weatherproof markings prior to shipment to the testing laboratory.
For sleeve-threaded mechanical butt splices, the reinforcing bars to be used for job control tests shall be fabricated

on a random basis during the cutting of threads on the reinforcing bars of each lot and shipped to the job site with the
material they represent.

For shop produced complete joint penetration butt welds, shop produced resistance butt welded splices and all types
of mechanical butt splices, except the sleeve-threaded type, the Engineer will designate when samples for job control
tests are to be fabricated, and will determine the limits of the lot represented by each job control test.
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Should the average of the results of tests made on the 3 sample splices or should more than one sample splice in any
job control test fail to meet the requirements for splices, all splices represented by that test will be rejected in accordance
with the provisions in Section 6-1.04, "Defective Materials," of the Standard Specifications.  This rejection shall prevail
unless the Contractor, at the Contractor's expense, obtains and submits evidence, of a type acceptable to the Engineer,
that the strength and quality of the splices in the work are acceptable.

Section 52-1.08F, "Nondestructive Splice Tests," of the Standard Specifications is amended to read:

52-1.08F  Nondestructive Splice Tests.—All required radiographic examinations of complete joint penetration butt
welded splices shall be performed by the Contractor in accordance with the requirements of AWS D 1.4 and these
specifications.

Prior to radiographic examination, welds shall meet the requirements of Section 4.4, "Quality of Welds," of AWS
D1.4-92.

Radiographic examinations shall be performed on 25 percent of all complete joint penetration butt welded splices
from a production lot.  The size of a production lot will be a maximum of 100 splices.  The Engineer will select the
splices which will compose the production lot and also the splices within each production lot to be radiographically
examined.

Should more than 12 percent of the splices which have been radiographically examined in any production lot be
defective, an additional 25 percent of the splices, selected by the Engineer from the same production lot, shall be
radiographically examined.  Should more than 12 percent of the cumulative total of splices tested from the same
production lot be defective, all remaining splices in the lot shall be radiographically examined.

Additional radiographic examinations performed due to the identification of defective splices shall be at the
Contractor's expense.

All defects shall be repaired in accordance with the requirements of AWS D1.4.
Radiographic examinations will not be required for either shop produced complete joint penetration butt welds or

shop produced resistance butt welded splices of No. 25 or smaller bars used as spiral or hoop reinforcement.
In addition to radiographic examinations performed by the Contractor, any mechanical or welded splice may be

subject to inspection or nondestructive testing by the Engineer.  The Contractor shall provide sufficient access facilities
in the shop and at the jobsite to permit the Engineer or his agent to perform the inspection or testing.

The Contractor shall notify the Engineer in writing 48 hours prior to performing any radiographic examinations.
The radiographic procedure used shall conform to the requirements of ASME Boiler and Pressure Vessels Code,

Section V, Article 2 and the following:

Two exposures shall be made for each complete joint penetration butt welded splice.  For each of the two
exposures, the radiation source shall be centered on each bar to be radiographed.  The first exposure shall be made
with the radiation source placed at zero degrees from the top of the weld and perpendicular to the weld root and
identified with a station mark of "0."  When obstructions prevent a zero degree placement of the radiation source for
the first exposure, and when approved in writing by the Engineer, the source may be rotated, around the centerline
of the reinforcing bar, a maximum of 25 degrees.  The second exposure shall be at 90 degrees to the "0" station mark
and shall be identified with a station mark of "90."

For field produced complete joint penetration butt welds, no more than one weld shall be radiographed during
one exposure.  For shop produced complete joint penetration butt welds, if more than one weld is to be radiographed
during one exposure, the angle between the root line of each weld and the direction to the radiation source shall be
not less than 65 degrees.

Radiographs shall be made by either X-ray or gamma ray.  Radiographs made by X-ray or gamma rays shall
have densities of not less than 2.3 nor more than 3.5 in the area of interest.  A tolerance of 0.05 in density is allowed
for densitometer variations.  Gamma rays shall be from the iridium 192 isotope and the emitting specimen shall not
exceed 4.45 mm in the greatest diagonal dimension.

The radiographic film shall be placed perpendicular to the radiation source at all times; parallel to the root line
of the weld unless source placement determines that the film must be turned; and as close to the root of the weld as
possible.

The minimum source to film distance shall be maintained so as to insure that all radiographs maintain a
maximum geometric unsharpness of 0.020 at all times, regardless of the size of the reinforcing bars.

Penetrameters shall be placed on the source side of the bar and perpendicular to the radiation source at all times.
One penetrameter shall be placed in the center of each bar to be radiographed, perpendicular to the weld root, and
adjacent to the weld.  Penetrameter images shall not appear in the weld area.
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When radiography of more than one weld is being performed per exposure, each exposure shall have a
minimum of one penetrameter per bar, or 3 penetrameters per exposure.  When 3 penetrameters per exposure are
used, one penetrameter shall be placed on each of the 2 outermost bars of the exposure, and the remaining
penetrameter shall be placed on a centrally located bar.

An allowable weld buildup of 4 mm may be added to the total material thickness when determining the proper
penetrameter selection.  No image quality indicator equivalency will be accepted.  Wire penetrameters or
penetrameter blocks shall not be used.

Penetrameters shall be sufficiently shimmed using a radiographically identical material.  Penetrameter image
densities shall be a minimum of 2.0 and a maximum of 3.6.

All radiographic film shall be Class 1, regardless of the size of reinforcing bars.
Radiographs shall be free of film artifacts and processing defects, including, but not limited to, streaks,

scratches, pressure marks, or marks made for the purpose of identifying film or welding indications.
Each splice shall be clearly identified on each radiograph and the radiograph identification and marking system

shall be established between the Contractor and the Engineer before radiographic inspection begins.  Film shall be
identified by lead numbers only; etching, flashing, or writing in identifications of any type will not be permitted.
Each piece of film identification information shall be legible and shall include, as a minimum, the following
information: Contractor's name, date, name of nondestructive testing firm, initials of radiographer, contract number,
part number, and weld number.  The letter "R" and repair number shall be placed directly after the weld number to
designate a radiograph of a repaired weld.

Radiographic film shall be developed within a time range of one minute less to one minute more than the film
manufacturer’s recommended maximum development time.  Sight development will not be allowed.

Processing chemistry shall be done with a consistent mixture and quality, and processing rinses and tanks shall
be clean to ensure proper results.  Records of all developing processes and any chemical changes to the developing
processes shall be kept and furnished to the Engineer upon request.  The Engineer may request, at any time, that a
sheet of unexposed film be processed in the presence of the Engineer to verify processing chemical and rinse
quality.

All radiographs shall be interpreted and graded by a Level II or Level III technician who is qualified in
accordance with the American Society for Nondestructive Testing's Recommended Practice No. SNT-TC-1A.  The
results of these interpretations shall be recorded on a signed certification and a copy kept with the film packet.

Technique sheets prepared in accordance with ASME Boiler and Pressure Vessels Code, Section V, Article 2
Section T-291 shall also contain the developer temperature, developing time, fixing duration and all rinse times.

All radiographic envelopes shall have clearly written on the outside of the envelope the following information:
name of the Contractor's Quality Control Manager (QCM), name of the nondestructive testing firm, name of the
radiographer, date, contract number, complete part description, and all included weld numbers or a report number, as
detailed in the Contractor's Quality Control Plan (QCP).  In addition, all innerleaves shall have clearly written on
them the part description and all included weld numbers, as detailed in the Contractor's QCP.

The third paragraph of Section 52-1.10, "Measurement," of the Standard Specifications is amended to read:

The lap of bars for all splices, including splices shown on the plans where a continuous bar is used, will be measured
for payment.  The mass calculated shall be based upon the following table:
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BAR REINFORCING STEEL
Deformed Bar Designation Number Mass

Kilogram Per Meter
Nominal Diameter,

Millimeters
10 0.560 9.5
13 0.994 12.7
16 1.552 15.9
19 2.235 19.1
22 3.042 22.2
25 3.973 25.4
29 5.060 28.7
32 6.404 32.3
36 7.907 35.8
43 11.38 43.0
57 20.24 57.3

Note: Bar numbers approximate the number of millimeters of the nominal diameter of
the bars.  The nominal diameter of a deformed bar is equivalent to the diameter of a
plain round bar having the same mass per meter as the deformed bar.

EPOXY-COATED REINFORCEMENT
Bar reinforcement to be epoxy-coated shall conform to the ASTM Designation and grade required or permitted by

Section 52-1.02A, "Bar Reinforcement," for the location or type of structure involved.  The coated bar reinforcement shall
conform to the requirements in ASTM Designation:  A 934/A 934M except as provided herein.

Wire reinforcement to be epoxy-coated shall conform to the ASTM Designation and grade required or permitted by
Section 52-1.02D, "Reinforcing Wire and Plain Bars," for the location or type of structure involved. The coated wire
reinforcement shall conform to the provisions for Class A, Type 2 coating of ASTM Designation: A 884/A 884M except as
provided herein.

Appendices X1 and X2, "Guidelines For Job-Site Practices," of ASTM Designation: A 884/A 884M and A 934/A 934M,
respectively, shall apply except as provided herein.  The term "shall" shall replace the term "should" in these appendices.
Section X1.2 of Appendix X1 and Section X2.2 of Appendix X2 shall not apply.

All coatings shall be purple or gray in color.
Except for field welding of butt splices, all welding of reinforcement shall be complete prior to epoxy coating the

reinforcement.
Bending of epoxy-coated reinforcement after the coating has been applied will not be allowed.
When any portion of a reinforcing bar or wire requires epoxy coating, the entire bar or wire shall be coated; except, when

the bar or wire is spliced outside of the limits of epoxy coating shown on the plans, epoxy coating will not be required on the
portion of bar or wire beyond the splice.

Within areas where epoxy-coated reinforcement is required, tie wire and bar chairs or other metallic devices used to
secure or support the reinforcement shall be plastic-coated or epoxy-coated to prevent corrosion of the devices or damage to
the coated reinforcement.

Prior to coating, the Contractor shall furnish to the Transportation Laboratory a representative 110 g sample from each
batch of epoxy coating material to be used.  Each sample shall be packaged in an airtight container identified with the
manufacturer’s name and batch number.

Two 700-mm long samples of coated bar or wire reinforcement from each size and from each load shipped to the jobsite
shall be furnished to the Engineer for testing.  These samples shall be representative of the material furnished.  These
samples, as well as any additional random samples taken by the Engineer, may be tested for specification compliance.
Additional sampling, and all tests performed by the Engineer, may be performed at any location deemed appropriate by the
Engineer.  Failure of any sample to meet the requirements of the specifications will be cause for rejection.

If any bar tested for coating thickness or for adhesion of coating fails to meet the requirements for coated bars in Section
9 of ASTM Designation:  A 934/A 934M, 2 retests on random samples taken from bars represented by the failed test will be
conducted for each failed test.  If the results of both retests meet the specified requirements, the coated bars represented by
the samples may be certified as meeting the test requirements.

If any wire reinforcement tested for coating thickness or for flexibility fails to meet the requirements for coated wire in
Section 8 of ASTM Designation:  A 884/A 884M, 2 retests on random samples taken from wire represented by the failed test
will be conducted for each failed test.  If the results of both retests meet the specified requirements, the coated wire
represented by the samples may be certified as meeting the test requirements.



Contract No.  03-1A4904
75

Epoxy-coated reinforcement shall be covered with an opaque polyethylene sheeting or other suitable protective material
to protect the reinforcement from exposure to sunlight, salt spray and weather.  For stacked bundles, the protective covering
shall be draped around the perimeter of the stack.  The covering shall be adequately secured; however, it should allow for air
circulation around the reinforcement to prevent condensation under the covering.  Epoxy-coated reinforcement shall not be
stored within 300 meters of ocean or tidal water for more than 2 months.

All visible damage to coatings caused by shipping, handling or installation shall be repaired as required for repairing
coating damaged prior to shipment as specified in ASTM Designation:  A 934/A 934M for bar reinforcement or ASTM
Designation:  A 884/A 884M for wire reinforcement.  When the extent of coating damage prior to repair exceeds 2 percent of
the bar or wire surface area in any 300-mm length, repair of the bar or wire will not be allowed and the coated bar or wire
will be rejected.

The patching material and process shall be suitable for field application.  The patching material shall be prequalified as
required for the coating material and shall be either identified on the container as a material compatible with the
reinforcement coating, or shall be accompanied by a Certificate of Compliance certifying that the material is compatible with
the reinforcement coating.  Damaged areas shall be patched in conformance with the patching material manufacturer’s
recommendations.

Except for lap splices, all splices for epoxy-coated reinforcement shall be coated with a corrosion protection covering
that is on the Department’s list of approved products.  The covering shall be installed in conformance with the manufacturer’s
recommendations and as directed by the Engineer.  The list is available from the Transportation Laboratory.

A Certificate of Compliance conforming to the provisions in Section 6-1.07, "Certificates of Compliance," shall be
furnished for each shipment of epoxy-coated bar or wire reinforcement certifying that the coated bars or wire conform to the
requirements in ASTM Designation: A 934/A 934M for bars or A 884/A 884M for wire and Section 52-1.02B, "Epoxy-
coated Bar Reinforcement."  This Certificate of Compliance shall include all the certifications specified in ASTM
Designation: A 934/A 934M for bars or ASTM Designation:  A 884/A 884M for wire and a statement that the coating
material has been prequalified by acceptance testing performed by the Valley Forge Laboratories, Inc., Devon, Pennsylvania.

10-1.26  CORRUGATED METAL PIPE

Corrugated steel pipe culverts and corrugated steel pipe arches shall conform to the provisions in Section 66,
"Corrugated Metal Pipe," of the Standard Specifications and these special provisions.

Corrugated steel pipe shall be fabricated from zinc-coated steel sheet.
The first paragraph in Section 66-1.03, "Protective Coatings, Linings and Pavings," of the Standard Specifications is

amended to read:

66-1.03  Protective Coatings, Linings and Pavings.—When required by the special provisions or designated in the
Engineer's Estimate, pipes shall be protected with bituminous coating, bituminous lining or have the invert paved with
bituminous material or coated with polymerized asphalt.  Moisture, dirt, oil, unbonded or incompatible paint, grease,
alkalies or other foreign matter shall be removed from the surface to be coated before the coating material is applied.

Section 66-1.03, "Protective Coatings, Linings and Pavings," of the Standard Specifications is amended by adding the
following paragraphs after the eighth paragraph:

Polymerized asphalt invert coating shall be applied in conformance with the requirements in ASTM Designation:
A 849 for "Invert Paved Type with Polymer Material (Class P)," except that polymerized asphalt coatings shall be
applied by immersion to a minimum thickness of 1.3 mm above the crests and troughs of the corrugations of the interior
and exterior invert including pipe ends.  Polymerized asphalt material shall conform to the "Requirements for Polymer
Coating" contained in ASTM Designation:  A 742/A 742M, and the following:

Polymerized asphalt shall be hot-applied thermoplastic material containing a minimum of 7.0 percent
styrene-butadiene-styrene block copolymer.

There shall be not more than 6.4 mm undercutting or delamination from the scribe when a minimum 300 mm by
300 mm coupon cut from the coated pipe is exposed for 1000 hours in accordance with the requirements in ASTM
Designation:  B 117.  Cut edges shall be sealed by dipping in a sample of the polymerized asphalt coating heated to
the manufacturer's recommended application temperature.  There shall be no corrosion or delamination from the
sealed edges following exposure as specified.

The last paragraph in Section 66-1.03, "Protective Coatings, Linings and Pavings," of the Standard Specifications is
amended to read:
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Damaged protective coatings, linings and invert paving shall be repaired by the Contractor at the Contractor’s
expense.  Bituminous material conforming to the requirements in AASHTO Designation:  M 190 or other materials
approved by the Engineer shall be used to repair damaged bituminous coatings; asphalt mastic material conforming to
the requirements in AASHTO Designation:  M 243 shall be used to repair damaged asphalt mastic coatings; and tar base
material conforming to the provisions of AASHTO Designation:  M 243 shall be used to repair damaged polymeric
coatings.  The repair of damaged polymerized asphalt coatings shall conform to the requirements in ASTM Designation:
A 762, Section 11, "Repair of Damaged Coatings."

Section 66-3.06, "Damaged Aluminum Coatings," of the Standard Specifications is amended to read:

66-3.06  Damaged Aluminum Coatings.—In lieu of the requirements in AASHTO Designation:  M 36/M 36M,
damaged aluminum coatings shall be repaired as provided for damaged galvanizing in Section 75-1.05, "Galvanizing," or
Section 66-3.05, "Damaged Galvanizing."

10-1.27  ALTERNATIVE PIPE UNDERDRAINS

Alternative pipe underdrains shall conform to the requirements in Section 68-1, "Underdrains," of the Standard
Specifications for the kind of alternative pipe underdrain installed.

10-1.28  SLOPE PROTECTION

Slope protection shall conform to the provisions in Section 72, "Slope Protection," of the Standard Specifications and
these special provisions.

Material used for rock slope protection shall match in color, texture, and shape of existing material within the project
limits and as determined by the Engineer.

Rock slope protection fabric shall be nonwoven type fabric, Type A.

10-1.29  PAINT TRAFFIC STRIPES

Painting traffic stripes (traffic lines) shall conform to the provisions in Section 84, "Traffic Stripes and Pavement
Markings," of the Standard Specifications and these special provisions.

The subparagraphs of the first paragraph in Section 84-3.02, "Materials," of the Standard Specifications are amended to
read:

State Specification No.
Solvent Borne, Acrylic Copolymer Traffic Line.—White, Yellow and Black PT-170-A
Water Borne, Traffic Line.—White, Yellow and Black 8010-20A

The second and third paragraphs in Section 84-3.02, "Materials," of the Standard Specifications are amended to read:

Glass beads shall conform to State Specification 8010-004 (Type II).
State Specifications for traffic paint and glass beads may be obtained from the Transportation Laboratory, 5900

Folsom Boulevard, Sacramento, CA 95819-4612, Telephone 916-227-7289.


